| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 101 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,107, 384. 27 RQUTE
CALL CRDER : 101 CONTRACT ID : R -21593-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 12/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : E560005
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2131982 J B | CONSTRUCTI ON | NC. $ 1,106, 791. 69 100. 0000%
2 35-1878024 RAGLE, |INC. $ 1,306, 961.31 118. 0855%
3 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 1,323,349.71 119. 5662%
4  35-1009310 DEl G BROTHERS LUVBER & CONSTR $ 1,348, 039.61 121. 7970%
| (1) 35-2131982 | (2) 35-1878024 | (3) 35-0999231
|J B 1 CONSTRUCTI ON | NC. | RAGLE, |INC. | HUNT PAVI NG COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m e e o e et e e e e e e e e e e et e e e e e e e e e e e meeieoooo--
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
I I |
0001 105-06845 LUMP|  31479. 00000 31479.00|  30000. 00000 30000.00]  32978. 00000 32978. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 8.000 M5 | 1300. 00000 10400. 00| 1200. 00000 9600. 00| 2125. 07000 17000. 56
FIELD CFFI CE, B | | |
0003 110-01001 LUMP|  55300. 00000 55300. 00|  65000. 00000 65000. 00|  77453. 25000 77453. 25
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  52711. 00000 52711.00| 104000. 00000 104000.00]  43930. 00000 43930. 00
CLEARI NG RI GHT OF WY | |
0005 202-02240 1892.600 n2 | 7.00000 13248. 20| 8. 00000 15140. 80| 12. 82000 24263. 13
PAVEMENT, REMOVE | | |
0006 202-60815 132.900 m | 14. 15000 1880. 54| 10. 00000 1329. 00| 38. 54000 5121. 97
CENTER CURB, REMOVE | |
0007 202-60820 962.700 n2 | 5. 80000 5583. 66| 5. 00000 4813. 50| 5. 41000 5208. 21
SURFACE M LLING ASPHALT | | |
0008 202-74045 17.000 EACH 19. 70000 334. 90| 18. 75000 318. 75| 19. 69000 334.73
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| |
0009 202-74080 2.000 EACH 1181. 25000 2362. 50| 1125. 00000 2250. 00| 1181. 25000 2362. 50
OVERHEAD S| GN STRUCTURE, CANTI LEVER, | | |
REMOVE [ [ |
0010 203-02000 2222.000 n8 | 14. 99000 33307. 78] 20. 00000 44440. 00| 19. 56000 43462. 32
EXCAVATI ON,  COVMON | | |
0011 207-07500 4007.100 n2 | 9. 15000 36664. 97 14. 75000 59104. 73| 12. 55000 50289. 11
SUBGRADE TREATMENT, TYPE C | |
0012 207-07502 405.400 n2 | 7. 60000 3081. 04 8. 80000 3567. 52 11. 66000 4726. 96
SUBGRADE TREATMENT, TYPE D | |
0013 211-07454 547.300 n8 | 33. 04000 18082. 79| 35. 00000 19155. 50 32. 97000 18044. 48

STRUCTURE BACKFI LL | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 101 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 107, 384. 27 ROUTE :
CALL ORDER : 101 CONTRACT 1D : R -21593-A COUNTI ES :  VANDERBURGH
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET-ASI DE :
| (1) 35-2131982 | (2) 35-1878024 | (3) 35-0999231
|J B1 CONSTRUCTI ON I NC. | RAGLE, | NC. | HUNT PAVI NG COVPANY, | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0014 301-07448 194.300 My | 29. 14000 5661. 90| 20. 00000 3886. 00| 25. 08000 4873. 04
COMPACTED AGGREGATE, NO. 53, BASE | | |
0015 303-01180 398.700 My | 45. 53000 18152. 81| 20. 00000 7974. 00| 25. 43000 10138. 94
COVPACTED AGGREGATE, NO. 53 | | [
0016 304-07489 18.930 My | 136. 50000 2583. 95| 350. 00000 6625. 50| 367. 50000 6956. 78
HVA PATCH NG TYPE A [ | [
0017 304-07490 9.680 My | 136. 50000 1321. 32| 650. 00000 6292. 00| 682. 50000 6606. 60
HVA PATCH NG TYPE B [ | [
0018 304-07524 231.400 My | 64. 05000 14821. 17| 135. 00000 31239. 00| 106. 05000 24539. 97
WDEN NG WTH QO QA- HMA, 3, 64, BASE, | [ [
19 nm | | [
0019 305-07468 705.000 n2 | 38. 67000 27262. 35| 50. 00000 35250. 00| 104. 99000 74017. 95
PCC BASE PATCH NG 300 mm | | |
0020 401-07334 548.560 My | 66. 15000 36287. 24| 80. 00000 43884. 80| 84. 00000 46079. 04
QT QA-HWVA, 3, 76, SURFACE, 9.5 mm | | [
0021 401-07403 845.060 My | 60. 90000 51464. 15| 57. 25000 48379. 69| 60. 11000 50796. 56
QX QM- HVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | [
0022 401-07424 2678.000 My | 51. 45000 137783. 10| 49. 50000 132561. 00| 51. 98000 139202. 44
QT QA-HWVA, 3, 64, BASE, 19.0 nm | | |
0023 402-07451 258.740 My | 81. 90000 21190. 81| 82. 00000 21216. 68| 86. 10000 22277.51
HVA, TYPE B, WEDGE AND LEVEL | | |
0024 405-05517 6.980 My | 341. 25000 2381. 93| 650. 00000 4537. 00| 682. 50000 4763. 85
ASPHALT FOR PRI ME COAT | | |
0025 406-05520 7.420 My | 231. 00000 1714. 02| 275. 00000 2040. 50| 288. 75000 2142. 53
ASPHALT FOR TACK COAT | |
0026 604-06069 131.000 n2 | 34. 00000 4454. 00| 34. 00000 4454. 00| 49. 35000 6464. 85
CURB RAMP, CONCRETE | |
0027 604-91531 1506.000 n2 | 26. 00000 39156. 00| 38. 00000 57228. 00| 30. 64000 46143. 84
S| DEWALK, CONCRETE, 100 mm | | |
0028 605-06125 160.000 m | 68. 25000 10920. 00| 95. 00000 15200. 00| 75. 71000 12113. 60
CURB, CONCRETE, MODI FI ED | [
0029 605-06155 640.000 m 31. 00000 19840. 00| 31. 00000 19840. 00| 43. 05000 27552. 00
CURB AND GUTTER, CONCRETE, MODI FI ED | | [
0030 605-06245 70.000 n2 | 53. 55000 3748. 50| 53. 55000 3748. 50| 96. 60000 6762. 00
CENTER CURB, B, CONCRETE , MODI Fl ED | | |
0031 605-06275 91.000 n2 | 51. 45000 4681. 95| 51. 45000 4681. 95| 86. 10000 7835. 10
CENTER CURB, D, CONCRETE, MODI Fl ED | |
0032 610-07486 261.890 My | 96. 60000 25298. 57| 82. 00000 21474. 98| 86. 10000 22548. 73
HVA FOR APPROACHES, TYPE A | |
0033 611-05330 469.700 n2 | 37. 50000 17613. 75| 40. 00000 18788. 00| 40. 16000 18863. 15

CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS,

150 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 101 -3
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1,107, 384. 27 ROUTE :
CALL ORDER : 101 CONTRACT ID : R -21593-A COUNTI ES :  VANDERBURGH
LETTI NG DATE : 06/17/03 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET-ASI DE :
| (1) 35-2131982 | (2) 35-1878024 | (3) 35-0999231
|J B 1 CONSTRUCTI ON | NC. | RAGLE, |INC. | HUNT PAVI NG COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0034 621-06567 5.600 kL | 0. 01000 0. 06| 0. 01000 0. 06| 0. 01000 0.06
WATER | | |
0035 621-06575 311.000 n2 | 5. 90000 1834. 90| 5. 11000 1589. 21| 5. 37000 1670. 07
SODDI NG,  NURSERY | | [
0036 702-90915 57.800 n8 | 437. 55000 25290. 39| 700. 00000 40460. 00| 760. 20000 43939. 56
CONCRETE, A | | |
0037 703-06028 5934.240 kg | 1. 86000 11037. 69 1. 80000 10681. 63| 2.94000 17446. 67
REI NFORCI NG BARS | | |
0038 715-06690 152.000 m | 173. 91000 26434. 32 150. 00000 22800. 00| 99. 75000 15162. 00
PIPE, RCP, |11, D0.3=75, 300 nm | |
0039 715-07070 12.000 m | 174. 00000 2088. 00| 160. 00000 1920. 00| 246. 75000 2961. 00
PIPE, RCP, IV, D0.3=100, 300 nm | | [
0040 715-07729 49.000 m | 212. 00000 10388. 00| 180. 00000 8820. 00| 142. 80000 6997. 20
PIPE, RCP, |11, DO 3=75, 376 nm | |
0041 715-07730 73.000 m | 177. 00000 12921. 00| 190. 00000 13870. 00| 189. 00000 13797. 00
PIPE, RCP, |11, DO 3=75, 450 nm [ |
0042 715-07731 81.000 m | 211. 75000 17151. 75| 220. 00000 17820. 00| 199. 50000 16159. 50
PIPE, RCP, |11, DO 3=75, 600 nm [ |
0043 715-07732 9.000 m | 490. 00000 4410. 00| 310. 00000 2790. 00| 432. 60000 3893. 40
PIPE, RCP, |11, DO 3=75, 750 nm | |
0044 715-93912 16.000 m | 126. 50000 2024. 00| 120. 40000 1926. 40| 253. 00000 4048. 00
WATER MAIN, 150 mm, RELOCATE | | [
0045 720-44000 24.000 EACH 425. 00000 10200. 00| 300. 00000 7200. 00| 281. 75000 6762. 00
CASTING ADJUST TO GRADE | |
0046 720-45145 11.000 EACH 1875. 50000 20630. 50| 2200. 00000 24200. 00| 1470. 00000 16170. 00
I NLET, J10, MODI Fl ED | |
0047 720-45155 8.000 EACH 1875. 50000 15004. 00| 2800. 00000 22400. 00| 1454. 25000 11634. 00
I NLET, MLO, MODI Fl ED | |
0048 720-45251 2.000 EACH 2458. 50000 4917. 00| 3200. 00000 6400. 00| 1690. 50000 3381. 00
CATCH BASI N, K10, MODI Fl ED | | |
0049 720-45410 1.000 EACH 1975. 00000 1975. 00| 3000. 00000 3000. 00| 2940. 00000 2940. 00
MANHOLE, C4 | | |
0050 720-45415 2.000 EACH 3246. 50000 6493. 00| 4500. 00000 9000. 00| 3570. 00000 7140. 00
MANHOLE, D4 | | |
0051 720-94847 2.000 EACH 1830. 00000 3660. 00| 2500. 00000 5000. 00| 1506. 75000 3013. 50
INLET, R13, MODIFl ED | |
0052 732-04596 5.000 EACH 2617. 00000 13085. 00| 2492. 00000 12460. 00| 632. 50000 3162. 50
WATER SERVI CE LI NE, RENEWAL | | |
0053 732-04964 24.000 m | 140. 00000 3360. 00| 132. 80000 3187. 20| 446. 25000 10710. 00
VWATER MAIN , 300 mm RELOCATE | | |
0054 732-04964 4.000 m | 2275. 00000 9100. 00| 2166. 10000 8664. 40| 609. 00000 2436. 00
VWATER MAIN , 500 mm RELOCATE | | |



CANTI LEVER TRAFFI C SI GN SUPPORT |
FOUNDATI ON, |1 [

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 101 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 107, 384. 27 ROUTE :
CALL ORDER : 101 CONTRACT 1D : R -21593-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2131982 | (2) 35-1878024 | (3) 35-0999231
|J B1 CONSTRUCTI ON I NC. | RAGLE, | NC. | HUNT PAVI NG COVPANY, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0055 732-91742 1.000 EACH| 1700. 00000 1700. 00| 1620. 00000 1620. 00| 2110. 50000 2110. 50
FI RE HYDRANT , ADJUST TO GRADE | | |
0056 732-91742 2.000 EACH 3900. 00000 7800. 00| 3713. 20000 7426. 40| 5024. 25000 10048. 50
Fl RE HYDRANT ASSEMBLY, RELCCATE | | |
0057 801-01504 14.000 EACH| 31. 50000 441. 00| 30. 00000 420. 00| 31. 50000 441. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG, | | |
LANE | NDI CATI ON ARROW | [ |
0058 801- 02595 1.000 EACH 554. 40000 554. 40| 528. 00000 528. 00| 554. 40000 554. 40
CONTROLLER, RESET TI M NG | | |
0059 801- 03290 5.000 EACH| 236. 25000 1181. 25| 225. 00000 1125. 00| 236. 25000 1181. 25
CONSTRUCTION SIGN, C | | |
0060 801- 04308 4.000 EACH 341. 25000 1365. 00| 325. 00000 1300. 00| 341. 25000 1365. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0061 801- 06203 1675.000 m | 0. 97000 1624. 75| 0. 92000 1541. 00| 0. 97000 1624. 75
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0062 801- 06207 2535.000 m | 3. 41000 8644. 35| 3. 25000 8238. 75| 3.41000 8644. 35
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | [ |
0063 801- 06625 2.000 EACH 89. 25000 178. 50| 85. 00000 170. 00| 89. 25000 178. 50
DETOUR ROUTE MARKER ASSEMBLY | | |
0064 801- 06640 29.000 EACH 99. 75000 2892. 75| 95. 00000 2755. 00| 99. 75000 2892. 75
CONSTRUCTI ON SIGN, A | | |
0065 801- 06645 9.000 EACH 52. 50000 472. 50| 50. 00000 450. 00| 52. 50000 472.50
CONSTRUCTION SIGN, B | | [
0066 801- 06710 450. 000 DAY | 16. 80000 7560. 00| 16. 00000 7200. 00| 16. 80000 7560. 00
FLASHI NG ARROW SI GN | | |
0067 801-06775 LUMP|  29867. 04000 29867.04]  78000. 00000 78000.00|  96812. 50000 96812. 50
MAI NTAI NI NG TRAFFI C | | [
0068 801-07118 32.400 m | 58. 40000 1892. 16| 55. 60000 1801. 44| 58. 38000 1891. 51
BARRI CADE, |11-A | |
0069 801- 94295 6.000 EACH 142. 50000 855. 00| 142. 50000 855. 00| 149. 63000 897.78
S| GNAL HEAD, RELOCATE | | |
0070 802- 05701 52.200 m | 31. 00000 1618. 20| 29. 50000 1539. 90| 30. 98000 1617. 16
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCOR | | |
BASE | | |
0071 802- 05702 7.200 m | 27. 25000 196. 20| 26. 25000 189. 00| 27. 56000 198. 43
SIGN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [
0072 802- 07159 1.000 EACH 3181. 50000 3181. 50| 3030. 00000 3030. 00| 3181. 50000 3181. 50
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 101 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 107, 384. 27 ROUTE :
CALL ORDER . 101 CONTRACT ID : R -21593-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2131982 | (2) 35-1878024 | (3) 35-0999231
| J B 1 CONSTRUCTI ON | NC. | RAGLE, | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0073 802- 76025 13.220 n2 | 163. 80000 2165. 44| 156. 00000 2062. 32| 163. 80000 2165. 44
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0074 802- 76035 13.930 n2 | 170. 10000 2369. 49| 162. 00000 2256. 66| 170. 10000 2369. 49
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | [
0075 802- 76045 4.880 n2 | 186. 48000 910. 02| 177. 60000 866. 69| 186. 48000 910. 02
SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm TH CKNESS | | |
0076 802- 76135 1.000 EACH 10133. 00000 10133. 00| 9650. 40000 9650. 40| 10132. 92000 10132. 92
OVERHEAD SI GN STRUCTURE, CANTI LEVER | | |
SI NGLE ARM | [ [
0077 805-01815 2.000 EACH 1680. 00000 3360. 00| 1600. 00000 3200. 00| 1680. 00000 3360. 00
S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 n | |
0078 805-01816 1.000 EACH| 1008. 00000 1008. 00| 960. 00000 960. 00| 1008. 00000 1008. 00
S| GNAL SUPPORT FOUNDATI ON, 900 mm X 900 | | |
mm X 2500 nm | | |
0079 805-01842 7.000 EACH 656. 25000 4593. 75| 625. 00000 4375. 00| 656. 25000 4593. 75
HANDHOLE, SI GNAL | | |
0080 805-01893 LUWP| 1050. 39000 1050. 39| 1000. 00000 1000. 00| 1050. 00000 1050. 00
MAI NTAI NI NG TRAFFI C S| GNAL | | |
0081 805- 02073 1.000 EACH 3049. 20000 3049. 20| 2904. 00000 2904. 00| 3049. 20000 3049. 20
SI GNAL CANTI LEVER STRUCTURE, 10.7 m ARM | | |
0082 805- 02087 LUWP| 2362. 50000 2362. 50| 2550. 00000 2550. 00| 2677. 50000 2677. 50
TRANSPORTATI ON OF SALVAGEABLE S| GNAL | | |
EQUI PVENT | | |
0083 805- 02152 4.000 EACH 441. 00000 1764. 00| 420. 00000 1680. 00| 441. 00000 1764. 00
PEDESTRI AN S| GNAL HEAD W TH | | [
| NTERNATI ONAL SYMBOLS, 450nmm | | [
0084 805- 02202 1.000 EACH 656. 25000 656. 25| 625. 00000 625. 00| 656. 25000 656. 25
SI GNAL DETECTOR HOUSI NG DOUBLE | |
0085 805- 02438 1.000 EACH 367. 50000 367. 50| 350. 00000 350. 00| 367. 50000 367.50
COMMUNI CATI ON TELEMETRY | NTERCONNECT | | |
| NTERFACE PANEL [ [ [
0086 805- 06592 479.200 m | 34. 65000 16604. 28| 33. 00000 15813. 60| 34. 65000 16604. 28
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0087 805- 78010 1.000 EACH 945. 00000 945. 00| 900. 00000 900. 00| 945. 00000 945. 00
CONTROLLER AND CABI NET, FLASHER, SOLID | | |
STATE | [ |
0088 805- 78100 1.000 EACH 10634. 40000 10634. 40| 10128. 00000 10128. 00| 10634. 40000 10634. 40

CONTROLLER AND CABI NET, MENU DRI VEN, 8 | |
PHASE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PACGE : 101 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 107, 384. 27 ROUTE :
CALL ORDER : 101 CONTRACT 1D : R -21593-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2131982 | (2) 35-1878024 | (3) 35-0999231
|J B1 CONSTRUCTI ON I NC. | RAGLE, | NC. | HUNT PAVI NG COVPANY, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AVODUNT|  UNIT PRICE ANMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0089 805- 78190 2.000 EACH 328. 15000 656. 30| 312. 50000 625. 00| 328. 13000 656. 26
TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm | | |
AVBER | | |
0090 805- 78205 6.000 EACH 610. 00000 3660. 00| 580. 80000 3484. 80| 609. 84000 3659. 04
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |
0091 805- 78215 4.000 EACH 642. 60000 2570. 40| 612. 00000 2448. 00| 642. 60000 2570. 40

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER ARRON GREEN ARROW | |
0092 805- 78230 1.000 EACH 955. 40000 955. 40| 948. 00000 948. 00| 995. 40000 995. 40
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0093 805- 78415 3.000 EACH 1312. 50000 3937. 50 1250. 00000 3750. 00| 1312. 50000 3937. 50

SPAN, CATENARY, AND TETHER | | |

0094 805- 78420 3.000 EACH 239. 40000 718. 20| 228. 00000 684. 00| 239. 40000 718. 20
DI SCONNECT HANGER | | |

0095 805- 78445 2.000 EACH 472. 50000 945. 00| 450. 00000 900. 00| 472. 50000 945. 00
SI GNAL SERVI CE | | |

0096 805- 78467 7.700 m | 10. 50000 80. 85| 10. 00000 77. 00| 10. 50000 80. 85
SI GNAL CABLE, 3C 8GA. | | |

0097 805- 78470 1085.600 m | 1. 05000 1139. 88| 1. 00000 1085. 60| 1. 05000 1139. 88
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |

0098 805- 78480 255.400 m | 3. 05000 778. 97| 2. 90000 740. 66 3. 05000 778. 97
SI GNAL CABLE, 3C 14GA. | |

0099 805- 78485 488.500 m | 3. 60000 1758. 60| 3. 40000 1660. 90| 3. 57000 1743. 95
SI GNAL CABLE, 5C 14GA. | |

0100 805- 78490 209.200 m | 4.10000 857. 72| 3. 90000 815. 88 4.10000 857. 72
SI GNAL CABLE, 7C 14GA. | |

0101 805- 78510 1672.400 m | 2. 42000 4047. 21| 2. 30000 3846. 52| 2. 42000 4047. 21
SI GNAL CABLE, 2C 16GA., SH ELDED | |

0102 805- 78785 7.000 EACH 472. 50000 3307. 50| 450. 00000 3150. 00| 472. 50000 3307. 50
SI GNAL DETECTCR HOUSI NG | | |

0103 805- 78795 368.100 m | 27. 60000 10159. 56 26. 25000 9662. 63| 27. 56000 10144. 84
SAW CUT FOR ROADWAY LOCP AND SEALER | | |

0104 805- 78900 1.000 EACH 420. 00000 420. 00| 400. 00000 400. 00| 420. 00000 420. 00
PEDESTAL FOUNDATI ON, A | | |

0105 805- 78925 1.000 EACH 682. 50000 682. 50| 650. 00000 650. 00| 682. 50000 682. 50
CONTROLLER CABI NET FOUNDATI ON, P1 | | |

0106 805- 81032 2.000 EACH 2782. 50000 5565. 00| 2650. 00000 5300. 00| 2782. 50000 5565. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |

0107 805- 90005 1.000 EACH 420. 00000 420. 00| 400. 00000 400. 00| 420. 00000 420. 00

SI GNAL PEDESTAL, 3.0 m | | |



PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON ARROW |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 101 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 107, 384. 27 ROUTE :
CALL ORDER . 101 CONTRACT ID : R -21593-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2131982 | (2) 35-1878024 | (3) 35-0999231
| J B 1 CONSTRUCTI ON | NC. | RAGLE, | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0108 805-90739 338.700 m | 5. 25000 1778. 18| 5. 00000 1693. 50| 5. 25000 1778. 18
CABEL, COWMUNI CATION, 6 PR, |NMBA SPEC., | | |
40 2 (UNDERGROUND) | | |
0109 805-92504 11. 000 EACH 241. 50000 2656. 50| 230. 00000 2530. 00| 241. 50000 2656. 50
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0110 805-95340 2.000 EACH 262. 50000 525. 00| 250. 00000 500. 00| 262. 50000 525. 00
JCT. BOX (TELEPHONE TYPE) FOR 6 PAIR | | |
| NTERCONNECT CABLE [ [ [
0111 805-96121 4.000 EACH 110. 25000 441. 00| 105. 00000 420. 00| 110. 25000 441. 00
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0112 808- 03002 60.000 m | 35. 00000 2100. 00| 35. 00000 2100. 00| 36. 75000 2205. 00
LI NE, EPOXY, BROKEN, VWH TE, 100 mm | | |
0113 808- 05866 3.500 n2 | 33. 92000 118. 72| 32. 30000 113. 05] 33. 92000 118.72
PAVEMENT MESSAGE MARKI NG, REMOVE | | [
0114 808-06701 246.000 m | 1. 25000 307. 50| 1. 18000 290. 28| 1. 24000 305. 04
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | | |
0115 808- 06703 357.000 m | 1. 25000 446. 25| 1. 18000 421. 26| 1. 24000 442. 68
LINE, THERMOPLASTIC, SOLID, Wd TE, 100nm | [
0116 808-06716 206.000 m | 3. 15000 648. 90| 3. 00000 618. 00| 3. 15000 648. 90
LI NE, REMOVE | | |
0117 808-74815 615.000 m | 6. 55000 4028. 25| 6. 23000 3831. 45| 6. 54000 4022. 10
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
CROSSWALK LINE, 300 mm | | [
0118 808- 75043 64.000 m | 2. 48000 158. 72| 2. 36000 151. 04| 2. 48000 158. 72
LI NE, THERMOPLASTIC, SOLID, WH TE, 150 | | |
m I I I
0119 808- 75240 24.000 m | 1. 24000 29. 76| 1. 18000 28. 32| 1. 24000 29.76
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0120 808- 75245 539.000 m | 1. 25000 673. 75| 1. 18000 636. 02| 1. 24000 668. 36
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mMm | | |
0121 808- 75297 86.000 m | 13. 43000 1154. 98| 12. 79000 1099. 94| 13. 43000 1154. 98
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | [
0122 808- 75300 77.000 m | 2. 48000 190. 96| 2. 36000 181. 72| 2. 48000 190. 96
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 150 mm | | [
0123 808- 75320 22.000 EACH 57. 75000 1270. 50| 55. 00000 1210. 00| 57. 75000 1270. 50
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 101 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 107, 384. 27 ROUTE :
CALL ORDER . 101 CONTRACT ID : R -21593-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2131982 | (2) 35-1878024 | (3) 35-0999231
| J B 1 CONSTRUCTI ON | NC. | RAGLE, | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0124 808- 75325 8.000 EACH 68. 25000 546. 00| 65. 00000 520. 00| 68. 25000 546. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | |
0125 808- 96075 18.000 m | 2. 48000 44. 64| 2. 36000 42. 48| 2. 48000 44. 64
LI NE, THERMOPLASTIC, BROKEN, WHI TE, 150 | | |
m I I I
0126 808- 98796 58.000 m | 1. 66000 96. 28| 1. 58000 91. 64| 1. 66000 96. 28
LI NE, THERMOPLASTI C, DOTTED, WH TE, 100 | | |
nm 600 nm LINE, 1200 nm GAP | | |
0127 808-98875 56.000 m | 2. 48000 138. 88| 2. 36000 132. 16| 2. 48000 138. 88
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 150 mm | | |
SECTI ON TOTALS | $ 1,106, 791. 69| $ 1,306, 961. 31| $ 1,323,349.71
------------------------------------------ e o m m e e e e e e e e et m e et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao
CONTRACT TOTALS | $ 1,106, 791. 69| $ 1,306, 961. 31| $ 1,323,349.71




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 101 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 107, 384. 27 ROUTE :
CALL ORDER . 101 CONTRACT ID : R -21593-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1009310 | |
| DEl G BROTHERS LUMBER & CONST| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

[
0001 105-06845 LUWP| 38000. 00000 38000. 00|

|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 8.000 MOS | 1875. 00000 15000. 00| |
FIELD CFFI CE, B | [ [
0003 110- 01001 LUMP|  67000. 00000 67000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUWP|  78000. 00000 78000. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 1892.600 n2 | 17. 80000 33688. 28| |
PAVEMENT, REMOVE | | |
0006 202- 60815 132.900 m | 68. 00000 9037. 20| |
CENTER CURB, REMOVE | | |
0007 202- 60820 962.700 n2 | 6. 80000 6546. 36| [
SURFACE M LLING ASPHALT | | |
0008 202- 74045 17.000 EACH 86. 00000 1462. 00| |
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE] | |
0009 202- 74080 2.000 EACH 2140. 00000 4280. 00| |
OVERHEAD S| GN STRUCTURE, CANTI LEVER, | [ |
REMOVE [ [ |
0010 203- 02000 2222.000 18 | 11. 75000 26108. 50| |
EXCAVATI ON,  COVMON | [ |
0011 207- 07500 4007.100 n2 | 15. 20000 60907. 92| |
SUBGRADE TREATMENT, TYPE C | | |
0012 207- 07502 405.400 n2 | 8. 80000 3567. 52| |
SUBGRADE TREATMENT, TYPE D | | |
0013 211- 07454 547.300 n8 | 34. 60000 18936. 58] |
STRUCTURE BACKFI LL | [ |
0014 301-07448 194.300 My | 24. 70000 4799. 21| |
COVPACTED AGGREGATE, NO 53, BASE | | |
0015 303-01180 398.700 My | 24. 70000 9847. 89| |
COVPACTED AGGREGATE, NO 53 | | |
0016 304- 07489 18.930 My | 145. 00000 2744. 85| |
HVA PATCH NG TYPE A [ | |
0017 304- 07490 9.680 My | 145. 00000 1403. 60| |
HVA PATCH NG TYPE B [ | |
0018 304- 07524 231.400 My | 65. 00000 15041. 00| |
WDENING WTH QU QA- HVA, 3, 64, BASE, | [ |
19 mm | | |
0019 305- 07468 705.000 n2 | 79. 00000 55695. 00| |
|

PCC BASE PATCH NG, 300 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 101 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 107, 384. 27 ROUTE :
CALL ORDER . 101 CONTRACT ID : R -21593-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1009310 | |
| DEl G BROTHERS LUMBER & CONST| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 401-07334 548.560 My | 69. 00000 37850. 64 |
QA HWA, 3, 76, SURFACE, 9.5 mm | | |
0021 401- 07403 845.060 My | 62. 00000 52393. 72| |
Q QA-HVA, 3, 76, | NTERVEDIATE, 19.0 mm | | |
0022 401- 07424 2678.000 My | 52. 00000 139256. 00| |
QA-HVA, 3, 64, BASE, 19.0 mm | | |
0023 402- 07451 258.740 My | 82. 00000 21216. 68| |
HVA, TYPE B, WEDGE AND LEVEL | | |
0024 405- 05517 6.980 My | 350. 00000 2443. 00| |
ASPHALT FOR PRI ME COAT | | |
0025 406- 05520 7.420 My | 240. 00000 1780. 80| |
ASPHALT FOR TACK COAT | | |
0026 604- 06069 131.000 n2 | 72. 00000 9432. 00| |
CURB RAMP, CONCRETE | | |
0027 604-91531 1506. 000 n2 | 41. 00000 61746. 00| |
SI DEWALK, CONCRETE, 100 mm | | |
0028 605- 06125 160.000 m | 128. 00000 20480. 00| |
CURB, CONCRETE, MODI FI ED | | |
0029 605- 06155 640.000 m 42.00000 26880. 00| |
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0030 605- 06245 70.000 n2 | 146. 00000 10220. 00| |
CENTER CURB, B, CONCRETE , MODI Fl ED | | |
0031 605- 06275 91.000 n2 | 89. 00000 8099. 00| |
CENTER CURB, D, CONCRETE, MM FI ED | | |
0032 610- 07486 261.890 My | 98. 00000 25665. 22| |
HVA FOR APPROACHES, TYPE A | | |
0033 611- 05330 469.700 n2 | 42.00000 19727. 40] |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 nm | | |
0034 621- 06567 5.600 kL | 1. 00000 5. 60| |
VATER | | |
0035 621- 06575 311.000 n2 | 5. 50000 1710. 50| |
SODDI NG, NURSERY | | |
0036 702- 90915 57.800 n8 | 718. 00000 41500. 40| |
CONCRETE, A | | |
0037 703- 06028 5934.240 kg | 2. 15000 12758. 62| |
REI NFORCI NG BARS | | |
0038 715- 06690 152.000 m | 145. 00000 22040. 00| |
PIPE, RCP, |11, DO.3=75, 300 mm | | |
0039 715-07070 12.000 m | 155. 00000 1860. 00| |
I

PIPE, RCP, 1V, DO.3=100, 300 nmm | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PACGE : 101 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 107, 384. 27 ROUTE :
CALL ORDER . 101 CONTRACT ID : R -21593-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1009310 | |
| DEI G BROTHERS LUVBER & CONST| |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0040 715-07729 49.000 m | 172. 00000 8428. 00| |
PIPE, RCP, |11, DO 3=75, 376 mm | | |
0041 715-07730 73.000 m | 189. 00000 13797. 00| |
PIPE, RCP, |11, DO 3=75, 450 nm | [ [
0042 715-07731 81.000 m | 204. 00000 16524. 00| |
PIPE, RCP, |11, DO 3=75, 600 nm | [ [
0043 715-07732 9.000 m | 258. 00000 2322. 00| |
PIPE, RCP, |11, DO 3=75, 750 mm | [ [
0044 715-93912 16.000 m | 182. 00000 2912. 00| |
WATER MAIN, 150 nm, RELOCATE [ [ |
0045 720- 44000 24.000 EACH 445, 00000 10680. 00| |
CASTI NG ADJUST TO GRADE | [ [
0046 720-45145 11.000 EACH 2430. 00000 26730. 00| |
I NLET, J10, MODIFIED | | |
0047 720-45155 8.000 EACH| 2560. 00000 20480. 00| |
I NLET, MLO, MODI FI ED | | [
0048 720-45251 2.000 EACH 4170. 00000 8340. 00| |
CATCH BASI N, K10, MoDI Fl ED | | [
0049 720- 45410 1.000 EACH| 2145. 00000 2145. 00| |
MANHOLE, C4 | | |
0050 720- 45415 2.000 EACH 3285. 00000 6570. 00| |
MANHOLE, D4 | | |
0051 720-94847 2.000 EACH 2275. 00000 4550. 00| |
I NLET, R13, MODIFIED | | [
0052 732- 04596 5.000 EACH 1050. 00000 5250. 00| |
WATER SERVI CE LI NE, RENEWAL | | [
0053 732- 04964 24.000 m | 420. 00000 10080. 00| |
WATER MAIN , 300 nm RELCCATE | | |
0054 732- 04964 4.000 m | 620. 00000 2480. 00| |
WATER MAIN , 500 nm RELOCATE | | |
0055 732-91742 1.000 EACH 1765. 00000 1765. 00| |
FI RE HYDRANT , ADJUST TO GRADE | | |
0056 732-91742 2.000 EACH 2565. 00000 5130. 00| |
FI RE HYDRANT ASSEMBLY, RELCCATE | | |
0057 801-01504 14. 000 EACH 95. 00000 1330. 00| |
TEMPORARY PAVEMENT MESSAGE MARKI NG, | | |
LANE | NDI CATI ON ARROW | [ |
0058 801- 02595 1.000 EACH 460. 00000 460. 00| |
CONTROLLER, RESET TI M NG | | [
0059 801- 03290 5.000 EACH 230. 00000 1150. 00| |
I

CONSTRUCTION SIGN, C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 101 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 107, 384. 27 ROUTE :
CALL ORDER . 101 CONTRACT ID : R -21593-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1009310 | |
| DEl G BROTHERS LUMBER & CONST| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 2.03 nm THI CKNESS | |
0074 802- 76035 13.930 n2 | 170. 00000 2368. 10|
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND 2. 54 nm THI CKNESS | |
0075 802- 76045 4.880 n2 | 220. 00000 1073. 60|
SIQN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS | [
0076 802- 76135 1.000 EACH 9235. 00000 9235. 00|
OVERHEAD S| GN STRUCTURE, CANTI LEVER | [
SI NGLE ARM | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0060 801- 04308 4.000 EACH 350. 00000 1400. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0061 801- 06203 1675.000 m | 1. 00000 1675. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0062 801- 06207 2535.000 m | 3. 40000 8619. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | [ |
0063 801- 06625 2.000 EACH 105. 00000 210. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0064 801- 06640 29.000 EACH 100. 00000 2900. 00| |
CONSTRUCTI ON SI GN, A | | |
0065 801- 06645 9.000 EACH 54. 00000 486. 00| |
CONSTRUCTI ON SIGN, B | | |
0066 801- 06710 450.000 DAY | 18. 00000 8100. 00| |
FLASH NG ARROW S| GN | [ |
0067 801- 06775 LUMP|  70000. 00000 70000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0068 801-07118 32.400 m | 60. 00000 1944. 00| |
BARRI CADE, |11-A | [ |
0069 801- 94295 6.000 EACH| 185. 00000 1110. 00| |
SI GNAL HEAD, RELOCATE | | |
0070 802- 05701 52.200 m | 52. 00000 2714. 40 |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0071 802- 05702 7.200 m | 38. 00000 273. 60| |
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [
0072 802- 07159 1.000 EACH 2315. 00000 2315. 00| |
CANTI LEVER TRAFFI C S| GN SUPPORT | [ |
FOUNDATI ON, | | | |
0073 802- 76025 13.220 n2 | 190. 00000 2511. 80| |
I
I
I
I
I
I
I
|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 101 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 107, 384. 27 ROUTE :
CALL ORDER . 101 CONTRACT ID : R -21593-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1009310 | |
| DEl G BROTHERS LUMBER & CONST| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0077 805-01815 2.000 EACH 1710. 00000 3420. 00|
SI GNAL SUPPORT FOUNDATI ON, 915nmm X 3.7 n |
0078 805-01816 1.000 EACH 1210. 00000 1210. 00|

SI GNAL SUPPORT FOUNDATI ON, 900 rm X 900 | |
nm X 2500 mm | |

0079 805- 01842 7.000 EACH 660. 00000 4620. 00|
HANDHOLE, S| GNAL | |
0080 805- 01893 LUWP| 4000. 00000 4000. 00|
MAI NTAI NI NG TRAFFI C S| GNAL | |
0081 805- 02073 1.000 EACH 3200. 00000 3200. 00|
SI GNAL CANTI LEVER STRUCTURE, 10.7 m ARM | |
0082 805- 02087 LUWP| 900. 00000 900. 00|
TRANSPORTATI ON OF SALVAGEABLE SIGNAL |
EQUI PNENT |
0083 805- 02152 4.000 EACH 440. 00000 1760. 00

|
|
PEDESTRI AN SI GNAL HEAD W TH | [

| NTERNATI ONAL SYMBOLS, 450mm | |
0084 805-02202 1.000 EACH 680. 00000 680. 00|
SI GNAL DETECTOR HOUSI NG, DOUBLE | |
I

I

I|

I

[

0085 805-02438 1.000 EACH 1070. 00000 1070. 00

COMMUNI CATI ON TELEMETRY | NTERCONNECT |

| NTERFACE PANEL |
0086 805-06592 479.200 m | 46. 00000 22043. 20

I

CONDUI T, STEEL, GALVANI ZED, 50mm
0087 805- 78010 1.000 EACH 815. 00000 815. 00
CONTROLLER AND CABI NET, FLASHER, SOLID | |
STATE | [
0088 805- 78100 1.000 EACH 8235. 00000 8235. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | |
PHASE | [
0089 805- 78190 2.000 EACH 310. 00000 620. 00|
TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm | |
AVBER | [
0090 805- 78205 6.000 EACH 540. 00000 3240. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | [
AVBER, GREEN | |
0091 805- 78215 4.000 EACH 570. 00000 2280. 00|

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AMBER ARROWN GREEN ARROW | [
0092 805-78230 1.000 EACH 1060. 00000 1060. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | [
AMVBER, GREEN, AMBER ARRON GREEN ARROW | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 101 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 107, 384. 27 ROUTE :
CALL ORDER . 101 CONTRACT ID : R -21593-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1009310 | |
| DEl G BROTHERS LUMBER & CONST| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

CABEL, COMMUNI CATION, 6 PR, | MBA SPEC., | |
40 2 ( UNDERGROUND) | |

0109 805-92504 11. 000 EACH 210. 00000 2310. 00|
LOOP DETECTOR DELAY AVPLI FI ER, 2 CHANNEL| |
0110 805-95340 2.000 EACH 165. 00000 330. 00|

JCT. BOX (TELEPHONE TYPE) FOR 6 PAIR | |
| NTERCONNECT CABLE | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0093 805- 78415 3.000 EACH| 1615. 00000 4845. 00| |
SPAN, CATENARY, AND TETHER | | |
0094 805- 78420 3.000 EACH 305. 00000 915. 00| |
DI SCONNECT HANGER | | |
0095 805- 78445 2.000 EACH 440. 00000 880. 00| |
SI GNAL SERVI CE | | |
0096 805- 78467 7.700 m | 6. 20000 47. 74| |
SI GNAL CABLE, 3C 8GA. | | |
0097 805- 78470 1085.600 m | 1. 40000 1519. 84 |
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |
0098 805- 78480 255.400 m | 2. 20000 561. 88| |
SI GNAL CABLE, 3C 14GA. | | |
0099 805- 78485 488.500 m | 2. 80000 1367. 80| |
SI GNAL CABLE, 5C 14GA. | | |
0100 805- 78490 209.200 m | 3. 40000 711. 28] |
SI GNAL CABLE, 7C 14GA. | | |
0101 805- 78510 1672.400 m | 2.00000 3344. 80| |
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0102 805- 78785 7.000 EACH 590. 00000 4130. 00| |
SI GNAL DETECTOR HOUSI NG | | |
0103 805- 78795 368.100 m | 28. 00000 10306. 80| [
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0104 805- 78900 1.000 EACH 390. 00000 390. 00| |
PEDESTAL FOUNDATI ON, A | | [
0105 805- 78925 1.000 EACH 690. 00000 690. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0106 805- 81032 2.000 EACH 2445. 00000 4890. 00| [
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0107 805- 90005 1.000 EACH 370. 00000 370. 00| [
SI GNAL PEDESTAL, 3.0 m | | |
0108 805- 90739 338.700 m | 4. 40000 1490. 28| |
I
I
I
I
I
I
0111 805- 96121 4.000 EACH 105. 00000 420. 00| |
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0112 808- 03002 60.000 m | 38. 00000 2280. 00| |
|

LI NE, EPOXY, BROKEN, WH TE, 100 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 107, 384. 27 ROUTE :
CALL ORDER . 101 CONTRACT ID : R -21593-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1009310 | |
| DEl G BROTHERS LUMBER & CONST| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY)

0125 808-96075 18.000 m | 2. 60000 46. 80|
LI NE, THERMOPLASTIC, BROKEN, WH TE, 150 | |
m I I

0126 808-98796 58.000 m | 1. 60000 92. 80|

I

LI NE, THERMOPLASTI C, DOTTED, WHI TE, 100 |
mm 600 nm LI NE, 1200 nm GAP | |
0127 808-98875 56.000 m | 2. 50000 140. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [
SCOLI D, YELLOWN CROSSHATCH LINE, 150 nm | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0113 808- 05866 3.500 2 | 35. 00000 122. 50| |
PAVEMENT MESSAGE MARKI NG, REMOVE | | |
0114 808- 06701 246.000 m | 1. 20000 295. 20| |
LINE, THERMOPLASTIC, BROKEN, VI TE, | [ |
100nm | | |
0115 808- 06703 357.000 m | 1. 20000 428. 40| |
LINE, THERMOPLASTIC, SOLID, WA TE, 100mi | |
0116 808- 06716 206.000 m | 3. 20000 659. 20| |
LI NE, REMOVE | | |
0117 808- 74815 615.000 m | 6. 60000 4059. 00| |
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ |
CROSSVALK LINE, 300 nm | |
0118 808- 75043 64.000 m | 2. 50000 160. 00| |
LINE, THERMOPLASTIC, SOLID, WH TE, 150 | | |
mm I I I
0119 808- 75240 24.000 m | 1. 20000 28. 80| |
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | [ |
0120 808- 75245 539.000 m | 1. 20000 646. 80| |
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | | |
0121 808- 75297 86.000 m | 14. 00000 1204. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ |
STOP LINE, 600 nm | | |
0122 808- 75300 77.000 m | 2. 50000 192. 50| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSVALK LINE, 150 nm | | |
0123 808- 75320 22.000 EACH 58. 00000 1276. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0124 808- 75325 8.000 EACH 68. 00000 544. 00| |
I I
I I
I
I
II
|
I
|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 107, 384. 27

CALL ORDER . 101 CONTRACT ID : R -21593-A
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :

ROUTE :

DATE : 06/ 25/ 03
PAGE : 101 -16

COUNTI ES : VANDERBURGH

| (4) 35-1009310 |
| DEI G BROTHERS LUVBER & CONST]
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

CONTRACT TOTALS | $ 1,348, 039. 61

ANOUNT]

UNT PRI CE AMOUNT




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER . 105
LETTI NG DATE : 06/17/03 10:00 AM
CONTRACT DESCRI PTI ON :

SET- AS| DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT I D :

DI STR CT

CONTRACT TI ME :

RURAL

TABULATI ON CF BI DS

R -24471-A
GREENFI ELD DI STRI CT
25 WORK DAYS

ROUTE :
COUNTI ES :

PROJECT( S)

3
HENRY

DATE : 06/ 25/ 03
PAGE : 105 -1

1  35-1643252 C- TECH CORPCRATI ON,
2 35-0999231 HUNT PAVI NG COVPANY,

74, 355. 25
85, 752. 00

100. 0000%
115. 3274%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 111 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 550, 652. 06 ROQUTE : 65
CALL ORDER c111 CONTRACT ID : R -25543-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 65 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 3283005
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOW Bl D
1 35-1009310 DEl G BROTHERS LUVBER & CONSTR $ 498, 734.80 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  520,500.00 104. 3640%
3 35-0626844 RUDOLPH, J.H & CO $  594,763.79 119. 2545%
4 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 674, 401. 46 135. 2224%
| (1) 35-1009310 | (2) 35-2040801 | (3) 35-0626844

| DEl G BROTHERS LUMBER & OONST| GOHVANN ASPHALT & CONSTR, ||RUDOLPH, J.H & QO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 | NTERSECTI ON | MPROVENENT

[ |
0001 105-06845 LUWP| 24000. 00000 24000. 00| 24970. 00000 24970. 00| 23000. 00000 23000. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105- 07039 10.000 MOS | 935. 00000 9350. 00| 2000. 00000 20000. 00| 1550. 00000 15500. 00
FIELD OFFI CE, B | | |

0003 110- 01001 LUMP|  24000. 00000 24000. 00|  25000. 00000 25000. 00|  29000. 00000 29000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP| 9500. 00000 9500.00]  10000. 00000 10000. 00|  16000. 00000 16000. 00
CLEARI NG RI GHT OF VAY | |

0005 202- 60820 3572.000 n2 | 2.90000 10358. 80| 1. 50000 5358. 00| 2. 00000 7144. 00
SURFACE M LLING ASPHALT | | |

0006 202- 74045 4.000 EACH 35. 00000 140. 00| 120. 00000 480. 00| 30. 00000 120. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| |

0007 202- 96133 241.000 m | 28. 00000 6748. 00| 36. 00000 8676. 00| 31. 00000 7471. 00
Pl PE, REMOVE | | |

0008 203- 02000 2057.000 n8 | 12. 40000 25506. 80| 16. 00000 32912. 00| 20. 00000 41140. 00
EXCAVATI ON,  COVMON | | |

0009 205- 06931 72.000 My | 27.00000 1944. 00| 25. 00000 1800. 00| 38. 00000 2736. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |

0010 205- 06933 9.000 EACH 95. 00000 855. 00| 65. 00000 585. 00| 110. 00000 990. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |

0011 205- 06937 220.000 m | 6. 50000 1430. 00| 5. 55000 1221. 00| 13. 50000 2970. 00
TEMPORARY SI LT FENCE | | |

0012 207- 07500 2665.000 12 | 12. 90000 34378. 50| 10. 00000 26650. 00| 16. 25000 43306. 25
SUBGRADE TREATMENT, TYPE C | |

0013 211- 07454 64.100 n8 | 39. 00000 2499. 90| 32. 00000 2051. 20| 38. 00000 2435. 80
STRUCTURE BACKFI LL | | |

0014 301- 07448 1636.000 My | 21. 90000 35828. 40| 24. 00000 39264. 00| 22. 00000 35992. 00

COVPACTED AGGREGATE, NO. 53, BASE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PACGE : 111 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 550, 652. 06 ROQUTE : 65
CALL ORDER c111 CONTRACT ID : R -25543-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1009310 | (2) 35-2040801 | (3) 35-0626844

| DEl G BROTHERS LUMVBER & OONST| GOHVANN ASPHALT & CONSTR., ||RUDOLPH, J.H. & CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0015 401- 07327 556.000 My | 53. 00000 29468. 00| 54. 00000 30024. 00| 65. 00000 36140. 00
QA-HMA, 2, 70, SURFACE, 9.5 m | | |
0016 401- 07397 908.000 My | 46. 00000 41768. 00| 44. 00000 39952. 00| 57. 00000 51756. 00
QU QA-HVA, 2, 70, | NTERMEDI ATE, 19.0 nm | | |
0017 401- 07407 1679.000 My | 42.00000 70518. 00| 40. 00000 67160. 00| 55. 00000 92345. 00
QA-HVA, 2, 64, BASE, 25.0 nm | | |
0018 402- 07432 123.000 My | 61. 00000 7503. 00| 60. 00000 7380. 00| 69. 00000 8487. 00
HVA SURFACE, TYPE A | | |
0019 402- 07440 368.000 My | 51. 00000 18768. 00| 53. 00000 19504. 00| 55. 00000 20240. 00
HVA BASE, TYPE A | | |
0020 405- 05518 1361.000 n2 | 1. 50000 2041. 50| 0. 85000 1156. 85| 1. 50000 2041. 50
ASPHALT FOR PRI ME COAT | | |
0021 406- 05520 5.700 My | 250. 00000 1425. 00| 210. 00000 1197. 00| 215. 00000 1225. 50
ASPHALT FOR TACK COAT | | |
0022 610- 07487 166.500 My | 69. 00000 11488. 50| 60. 00000 9990. 00| 99. 00000 16483. 50
HVA FOR APPROACHES, TYPE B | | |
0023 611- 06497 5.000 EACH 110. 00000 550. 00| 195. 00000 975. 00| 175. 00000 875. 00
MAI LBOX ASSEMBLY, Sl NGLE | | |
0024 611- 06498 3.000 EACH 145. 00000 435. 00| 225. 00000 675. 00| 210. 00000 630. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0025 615- 06490 22.000 EACH 95. 00000 2090. 00| 117. 00000 2574. 00| 135. 00000 2970. 00
R GHT OF WAY MARKER | | |
0026 615- 06505 11.000 EACH 510. 00000 5610. 00| 490. 00000 5390. 00| 455. 00000 5005. 00
MONUMENT, B | | |
0027 616- 02320 54.000 n2 | 2. 70000 145. 80| 1. 65000 89. 10| 3. 50000 189. 00
GEOTEXTI LES | | |
0028 616- 06405 44.000 My | 51. 00000 2244. 00| 32. 00000 1408. 00| 30. 00000 1320. 00
Rl PRAP, REVETMENT | | |
0029 621- 01004 2.000 EACH 600. 00000 1200. 00| 510. 00000 1020. 00| 525. 00000 1050. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621- 02363 542.000 n2 | 0. 40000 216. 80| 1. 85000 1002. 70| 0. 50000 271. 00
MULCHED SEEDI NG, T, CONVENTIONAL M X | | |
0031 621- 06548 2.000 kg | 60. 00000 120. 00| 68. 00000 136. 00| 60. 00000 120. 00
SEED M XTURE, CV | | |
0032 621- 06559 1084.000 n2 | 0. 70000 758. 80| 1. 15000 1246. 60| 0. 60000 650. 40
MULCHED SEEDI NG, R | | |
0033 621- 06567 49.000 kL | 1. 00000 49. 00| 1. 00000 49. 00| 0. 01000 0.49
WATER | | |
0034 621- 06574 257.000 n2 | 3. 80000 976. 60| 3. 35000 860. 95| 4. 00000 1028. 00
I

SODDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 111 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 550, 652. 06 ROQUTE : 65
CALL ORDER c111 CONTRACT ID : R -25543-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1009310 | (2) 35-2040801 | (3) 35-0626844
| DEl G BROTHERS LUMVBER & CONST| GOHVANN ASPHALT & CONSTR, || RUDCLPH, J.H & QO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0035 621- 06575 2443.000 n2 | 3. 80000 9283. 40| 3. 35000 8184. 05| 3. 75000 9161. 25
SODDI NG, NURSERY | | |
0036 715-05121 13.500 m | 69. 00000 931. 50| 150. 00000 2025. 00| 145. 00000 1957. 50
PIPE, TYPE 1, O RCULAR 450 mm [ [ |
0037 715-05149 89.000 m | 74. 00000 6586. 00| 140. 00000 12460. 00| 110. 00000 9790. 00
PIPE, TYPE 2, O RCULAR 300 mm [ [ [
0038 715- 05151 155.000 m | 79. 00000 12245. 00| 147. 00000 22785. 00| 115. 00000 17825. 00
PIPE, TYPE 2, O RCULAR 375 mm [ [ |
0039 715-05169 27.000 m | 63. 00000 1701. 00| 147. 00000 3969. 00| 135. 00000 3645. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0040 715- 05596 8.500 m | 102. 00000 867. 00| 150. 00000 1275. 00| 290. 00000 2465. 00
Pl PE EXTENSI ON, Cl ROULAR, 450 mm | | [
0041 715- 46005 5.000 EACH 380. 00000 1900. 00| 275. 00000 1375. 00| 300. 00000 1500. 00
PI PE END SECTION, 375 mm | | |
0042 715- 46010 3.000 EACH 420. 00000 1260. 00| 480. 00000 1440. 00| 325. 00000 975. 00
PI PE END SECTION, 450 mm | | [
0043 720- 44000 1.000 EACH 375. 00000 375. 00| 249. 98000 249. 98| 540. 00000 540. 00
CASTI NG ADJUST TO GRADE | [ [
0044 720- 45030 9.000 EACH 1860. 00000 16740. 00| 1800. 00000 16200. 00| 1075. 00000 9675. 00
I NLET, E7 | | |
0045 801-04308 8.000 EACH 315. 00000 2520. 00| 250. 00000 2000. 00| 190. 00000 1520. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0046 801-06207 3596.000 m | 3. 40000 12226. 40| 4. 00000 14384. 00| 3. 10000 11147. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0047 801- 06625 28.000 EACH 80. 00000 2240. 00| 100. 00000 2800. 00| 66. 00000 1848. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0048 801- 06640 34.000 EACH 74. 00000 2516. 00| 85. 00000 2890. 00| 74. 00000 2516. 00
CONSTRUCTI ON SI GN, A | | |
0049 801- 06645 7.000 EACH 54. 00000 378. 00| 45. 00000 315. 00| 41. 00000 287. 00
CONSTRUCTI ON SI G\, B | | |
0050 801-06710 30. 000 DAY | 25. 00000 750. 00| 22. 00000 660. 00| 16. 00000 480. 00
FLASHI NG ARROW S| GN | | |
0051 801-06775 LUMP| 18000. 00000 18000. 00| 22000. 00000 22000. 00| 34500. 00000 34500. 00
MAI NTAI NI NG TRAFFI C | |
0052 801-07119 96.000 m | 75. 00000 7200. 00| 45. 00000 4320. 00| 30. 00000 2880. 00
BARRI CADE, I11-B | | |
0053 802- 05701 19.800 m | 35. 00000 693. 00| 39. 65000 785. 07| 32. 50000 643. 50
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0054 802- 76025 3.332 n2 | 225. 00000 749. 70| 214. 00000 713. 05| 175. 00000 583. 10
|

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PACGE : 111 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 550, 652. 06 ROQUTE : 65
CALL ORDER c111 CONTRACT ID : R -25543-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1009310 | (2) 35-2040801 | (3) 35-0626844

| DEl G BROTHERS LUMVBER & CONST| GOHVANN ASPHALT & CONSTR., ||RUDOLPH, J.H. & CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

0055 807-02428 1.000 EACH 2675. 00000 2675. 00| 800. 00000 800. 00| 1080. 00000 1080. 00
LI GHTI NG FOUNDATI ON, CONCRETE, W TH | | |
GROUNDI NG, 750 mm X 750 nm X 2500 mm | |
0056 807-02603 1.000 EACH 950. 00000 950. 00

I
| 1000. 00000 1000. 00| 1750. 00000 1750. 00
LI GHT STANDARD, RELOCATE | | |
0057 808- 06703 1289.000 m | 1. 20000 1546. 80| 1. 20000 1546. 80| 1. 30000 1675. 70
LINE, THERMOPLASTIC, SOLID, WH TE, 100nmj | |
0058 808- 06716 550.000 m | 3. 30000 1815. 00| 2. 40000 1320. 00| 1. 90000 1045. 00
LI NE, REMOVE | | |
0059 808- 75245 832.000 m | 1. 30000 1081. 60| 1. 20000 998. 40| 1. 30000 1081. 60
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | | |
0060 808- 75297 11.000 m | 21. 00000 231. 00| 10. 75000 118. 25| 11. 70000 128. 70
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | |
0061 808- 75320 4.000 EACH 60. 00000 240. 00| 55. 00000 220. 00| 60. 00000 240. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |
0062 808- 75325 3.000 EACH 70. 00000 210. 00| 75. 00000 225. 00| 81. 00000 243. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0063 808- 75996 42.000 EACH 12. 00000 504. 00| 5. 00000 210. 00| 9. 00000 378. 00
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |
0064 808- 75998 52.000 EACH 101. 00000 5252. 00| 26. 00000 1352. 00| 27.00000 1404. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0065 808- 92027 240.000 m | 2. 70000 648. 00| 3. 60000 864. 00| 3. 70000 888. 00
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
200nmm | | |
0066 808-99176 24.000 m | 21. 00000 504. 00| 10. 75000 258. 00| 11. 60000 278. 40
LINE, THERMOPLASTIC, SCLID, YELLON 600 | | |
mm I I I
SECTI ON TOTALS [ $ 498, 734. 80| $ 520, 500.00]| $  594,763.79
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeeeeoan

CONTRACT TOTALS [ $ 498, 734. 80| $ 520, 500. 00| $ 594, 763. 79




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PACGE : 111 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 550, 652. 06 ROQUTE : 65
CALL ORDER c111 CONTRACT ID : R -25543-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-0999231 | |

| HUNT PAVI NG COVPANY, INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 | NTERSECTI ON | MPROVENENT

[
0001 105-06845 LUWP| 29220. 75000 29220. 75|

ASPHALT FOR PRI ME COAT

|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 10.000 M5 | 2326. 19000 23261. 90| |
FIELD CFFI CE, B | [ |
0003 110- 01001 LUMP|  35504. 58000 35504. 58| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  13820. 56000 13820. 56| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 60820 3572.000 n2 | 4.10000 14645. 20| |
SURFACE M LLING ASPHALT | | |
0006 202- 74045 4.000 EACH 113. 52000 454. 08| |
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | |
0007 202- 96133 241.000 m | 157. 13000 37868. 33| |
Pl PE, REMOVE | | |
0008 203- 02000 2057.000 n8 | 18. 22000 37478. 54| |
EXCAVATI ON,  COMMON | [ |
0009 205- 06931 72.000 My | 34. 75000 2502. 00| |
TEMPORARY CHECK DAM REVETMENT R PRAP | | [
0010 205- 06933 9.000 EACH 87. 50000 787. 50| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0011 205- 06937 220.000 m | 6. 30000 1386. 00| |
TEMPORARY SI LT FENCE | | |
0012 207- 07500 2665.000 N2 | 19. 42000 51754. 30| |
SUBGRADE TREATMENT, TYPE C | | |
0013 211- 07454 64.100 n8 | 84. 84000 5438. 24 |
STRUCTURE BACKFI LL | [ |
0014 301- 07448 1636.000 My | 27. 54000 45055. 44| [
COVPACTED AGGREGATE, NO 53, BASE | | |
0015 401- 07327 556.000 My | 54. 05000 30051. 80| |
QA-HVA, 2, 70, SURFACE, 9.5 m | [ |
0016 401- 07397 908.000 My | 50. 60000 45944. 80| |
QU QA-HVA, 2, 70, | NTERMEDI ATE, 19.0 nm | | |
0017 401- 07407 1679.000 My | 42. 00000 70518. 00| |
QA-HVA, 2, 64, BASE, 25.0 nm | | |

0018 402- 07432 123.000 My | 59. 85000 7361. 55| |
HVA SURFACE, TYPE A | | |
0019 402- 07440 368.000 My | 48. 30000 17774. 40| |
HVA BASE, TYPE A | [ |
0020 405- 05518 1361.000 n2 | 1. 58000 2150. 38 |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 25/ 03
PACGE : 111 -6

ENG NEER S ESTI MATE: $ 550, 652. 06 ROQUTE : 65
CALL ORDER c111 CONTRACT ID : R -25543-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-0999231 |
| HUNT PAVI NG COMPANY, INC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|

__________________________________________ o
0021 406- 05520 5.700 My | 252. 00000 1436. 40|
ASPHALT FOR TACK COAT | |
0022 610- 07487 166.500 My | 68. 25000 11363. 63|
HVA FOR APPROACHES, TYPE B | |
0023 611- 06497 5.000 EACH| 110. 25000 551. 25|
MAl LBOX ASSEMBLY, S| NGLE | |
0024 611- 06498 3.000 EACH 141. 75000 425. 25|
MAI LBOX ASSEMBLY, DOUBLE | |
0025 615- 06490 22.000 EACH 94. 50000 2079. 00|
R GHT OF WAY MARKER | |
0026 615- 06505 11.000 EACH 618. 75000 6806. 25|
MONUMENT, B | |
0027 616- 02320 54.000 n2 | 7.79000 420. 66|
GEOTEXTI LES | |
0028 616- 06405 44.000 My | 55. 45000 2439. 80|
Rl PRAP, REVETNMENT | [
0029 621- 01004 2.000 EACH 525. 00000 1050. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |
0030 621- 02363 542.000 n2 | 0. 37000 200. 54|
MULCHED SEEDI NG T, CONVENTIONAL M X | |
0031 621- 06548 2.000 kg | 62. 18000 124. 36|
SEED M XTURE, CV | [
0032 621- 06559 1084.000 n2 | 0. 59000 639. 56]
MULCHED SEEDI NG, R | |
0033 621- 06567 49.000 kL | 0. 01000 0. 49|
WATER | [
0034 621- 06574 257.000 n2 | 3. 68000 945. 76|
SODDI NG | |
0035 621- 06575 2443.000 12 | 4. 73000 11555. 39|
SODDI NG, NURSERY | |
0036 715- 05121 13.500 m | 182. 32000 2461. 32|
PIPE, TYPE 1, CIROULAR 450 nm [ [
0037 715- 05149 89.000 m | 106. 36000 9466. 04
PIPE, TYPE 2, CIRCULAR 300 nm [ [
0038 715- 05151 155.000 m | 107. 49000 16660. 95|
PIPE, TYPE 2, CIROULAR 375 nm [ [
0039 715-05169 27.000 m | 119. 49000 3226. 23
PIPE, TYPE 3, CIROULAR 375 nm [ [
0040 715- 05596 8.500 m | 240. 71000 2046. 04
I

PI PE EXTENSI ON, Cl RCULAR, 450 nm

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 25/ 03
PACGE : 111 -7

ENG NEER S ESTI MATE: $ 550, 652. 06 ROQUTE : 65
CALL ORDER c111 CONTRACT ID : R -25543-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-0999231 |
| HUNT PAVI NG COMPANY, INC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|

__________________________________________ o
0041 715- 46005 5.000 EACH| 1964. 20000 9821. 00|
Pl PE END SECTION, 375 nm | |
0042 715- 46010 3.000 EACH 509. 23000 1527. 69
Pl PE END SECTION, 450 nm | |
0043 720- 44000 1.000 EACH 386. 19000 386. 19
CASTING ADJUST TO GRADE | |
0044 720- 45030 9.000 EACH 1043. 17000 9388. 53|
I NLET, E7 | |
0045 801- 04308 8.000 EACH 309. 75000 2478. 00|
ROAD CLOSURE S| GN ASSEMBLY | |
0046 801- 06207 3596.000 m | 4. 39000 15786. 44|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 mm | |
0047 801- 06625 28.000 EACH 81. 90000 2293. 20|
DETOUR ROUTE MARKER ASSEMBLY | |
0048 801- 06640 34.000 EACH 73. 50000 2499. 00|
CONSTRUCTI ON SI GN, A | |
0049 801- 06645 7.000 EACH 52. 50000 367. 50|
CONSTRUCTI ON SI GN, B | |
0050 801-06710 30.000 DAY | 21. 00000 630. 00|
FLASHI NG ARROW S| GN | |
0051 801- 06775 LUVP|  58496. 83000 58496. 83|
MAI NTAI NI NG TRAFFI C | |
0052 801-07119 96.000 m | 71. 09000 6824. 64
BARRI CADE, |11-B | |
0053 802- 05701 19.800 m | 34. 30000 679. 14
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | |
0054 802- 76025 3.332 n2 | 224. 85000 749. 20
|

SI G\, SHEET, ENCAPSULATED LENS W TH

LEGEND, 2.03 nm THI CKNESS | |
0055 807-02428 1.000 EACH 1250. 00000 1250. 00|

LI GHTI NG FOUNDATI ON, CONCRETE, W TH |

GROUNDI NG, 750 mm X 750 nm X 2500 mm |

LI NE, THERMOPLASTIC, SOLID, YELLOW |
100nm |

II

0056 807- 02603 1.000 EACH| 2000. 00000 2000. 00|
LI GHT STANDARD, RELOCATE | [
0057 808- 06703 1289.000 m | 1. 24000 1598. 36|
LINE, THERMOPLASTIC, SOLID, WA TE, 100nm] |
0058 808- 06716 550.000 m | 3. 15000 1732. 50|
LI NE, REMOVE | |
0059 808- 75245 832.000 m | 1. 24000 1031. 68|
|

I

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 111 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 550, 652. 06 ROQUTE : 65
CALL ORDER c111 CONTRACT ID : R -25543-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | |
| HUNT PAVI NG COVPANY, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0060 808- 75297 11.000 m | 20. 32000 223. 52| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 600 nm | | |
0061 808- 75320 4.000 EACH 57. 75000 231. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0062 808- 75325 3.000 EACH 68. 25000 204. 75| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0063 808- 75996 42.000 EACH 22. 85000 959. 70| |
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0064 808- 75998 52.000 EACH 101. 17000 5260. 84| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0065 808- 92027 240.000 m | 2.57000 616. 80| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
200mMm | | |
0066 808-99176 24.000 m | 20. 32000 487. 68| |
LINE, THERMOPLASTIC, SOLID, YELLOW 600 | | |
mm I I I
SECTI ON TOTALS | $ 674, 401. 46| |

CONTRACT TOTALS |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 141 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 115, 849. 84 RQUTE : US 52
CALL ORDER © 141 CONTRACT ID : R -26732-A COUNTI ES : SHELBY
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 10/06/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 0822014
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35- 0918397 RI ETH RI LEY CONSTRUCTI ON $ 120, 120. 00 100. 0000%
2 35-1817574 YARDBERRY LANDSCAPE $ 120, 335. 80 100. 1796%
3 35-1673827 HENDERSQN, H. E., INC $ 155, 273. 63 129. 2654%
4 35- 1568035 HOLMAN EXCAVATI NG $ 181, 745. 45 151. 3032%
5 35-1315965 FOX CONTRACTORS CORP. $ 208, 117. 97 173. 2583%
| (1) 35-0918397 | (2) 35-1817574 | (3) 35-1673827
| RFETH RI LEY CONSTRUCTI ON | YARDBERRY LANDSCAPE | HENDERSON, H. E., INC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
[ I |
0001 105- 06845 LUVP| 4000. 00000 4000. 00| 3800. 00000 3800. 00| 6255. 60000 6255. 60
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07038 3.000 MO3s | 2750. 00000 8250. 00| 2000. 00000 6000. 00| 2341. 28000 7023. 84
FI ELD OFFICE, A | [
0003 110-01001 LUWP| 11494. 85000 11494. 85| 5500. 00000 5500. 00| 17814. 00000 17814. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUVP| 4400. 00000 4400. 00| 2500. 00000 2500. 00| 3889. 60000 3889. 60
CLEARI NG RI GHT OF WAY | |
0005 202- 02241 94.900 m | 13. 00000 1233. 70| 15. 00000 1423. 50| 9. 95000 944. 26
GUARDRAI L, REMOVE | |
0006 202-51328 LUVP| 4500. 00000 4500. 00| 5000. 00000 5000. 00| 2239. 80000 2239. 80
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 203-02000 462.000 nB | 32. 00000 14784. 00| 45. 00000 20790. 00| 25. 77000 11905. 74
EXCAVATI ON, COVMON | | |
0008 205- 06933 2.000 EACH 75. 00000 150. 00| 150. 00000 300. 00| 63. 00000 126. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0009 205- 06937 258.000 m | 6. 00000 1548. 00| 3. 50000 903. 00| 5. 83000 1504. 14
TEMPORARY SI LT FENCE | | |
0010 213-52830 16.400 nB8 | 175. 00000 2870. 00| 260. 00000 4264. 00| 224. 32000 3678. 85
FLOMBLE MORTAR | | |
0011 301-07448 437.600 My | 26. 00000 11377. 60| 26. 00000 11377. 60| 27. 24000 11920. 22
COVPACTED AGGREGATE, NO. 53, BASE | |
0012 402-07440 101.000 My | 57. 50000 5807. 50| 85. 00000 8585. 00| 140. 94000 14234. 94
HVA BASE, TYPE A | | |
0013 404- 05511 473.000 n2 | 3. 50000 1655. 50| 0. 70000 331. 10| 12. 39000 5860. 47

SEAL COAT, 2



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 141 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 115, 849. 84 RQUTE : US 52
CALL ORDER © 141 CONTRACT ID : R -26732-A COUNTI ES : SHELBY
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1817574 | (3) 35-1673827
| RFETH RI LEY CONSTRUCTI ON | YARDBERRY LANDSCAPE | HENDERSON, H. E., INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 404- 05514 46.000 n2 | 27. 00000 1242. 00| 1. 00000 46. 00| 15. 75000 724.50
SEAL COAT, 5 | | |
0015 405- 05518 1031.000 n2 | 0. 85000 876. 35| 0. 50000 515. 50| 2. 10000 2165. 10
ASPHALT FOR PRI ME COAT | | [
0016 406- 05521 742.000 n2 | 0. 50000 371. 00| 0. 60000 445, 20| 0. 16000 118.72
ASPHALT FOR TACK COAT | | |
0017 610-07486 152.900 My | 80. 00000 12232. 00| 90. 00000 13761. 00| 166. 16000 25405. 86
HMVA FOR APPROACHES, TYPE A | |
0018 611-06497 1.000 EACH 275. 00000 275. 00| 275. 00000 275. 00| 236. 25000 236.25
MAI LBOX ASSEMBLY, SINGLE | |
0019 611-06498 2.000 EACH 315. 00000 630. 00| 300. 00000 600. 00| 267. 75000 535. 50
MAI LBOX ASSEMBLY, DOUBLE | | [
0020 615- 06490 14.000 EACH 130. 00000 1820. 00| 185. 00000 2590. 00| 121. 80000 1705. 20
R GHT OF WAY MARKER | | |
0021 616- 02320 27.000 n2 | 5. 00000 135. 00| 3. 75000 101. 25| 3. 66000 98. 82
GEOTEXTI LES | | [
0022 616- 06405 14.400 My | 55. 00000 792. 00| 48. 00000 691. 20| 38. 88000 559. 87
R PRAP, REVETNMENT | | [
0023 621- 06567 11.100 kL | 1. 00000 11. 10| 10. 00000 111. 00| 0. 55000 6.11
WATER | | |
0024 621- 06575 618.100 n2 | 4. 50000 2781. 45| 4. 50000 2781. 45| 4. 73000 2923. 61
SODDI NG, NURSERY | | [
0025 621-52448 4.000 EACH 35. 00000 140. 00| 45. 00000 180. 00| 25. 20000 100. 80
SIGN, DO NOT SPRAY [ [ [
0026 622-98200 4.000 EACH 35. 00000 140. 00| 45. 00000 180. 00| 25. 20000 100. 80

SIGN, DO NOT DI STURB | |

0027 715- 05048 30.000 m | 35. 00000 1050. 00| 60. 00000 1800. 00| 33. 09000 992. 70
PIPE, TYPE 4, CIROULAR 150 nm [ | |

0028 715- 05049 30.000 m | 40. 00000 1200. 00| 66. 00000 1980. 00| 35. 41000 1062. 30
PI PE, TYPE 4, CIRCULAR 200 nm | | |

0029 715- 05051 30.000 m | 50. 00000 1500. 00| 70. 00000 2100. 00| 38. 83000 1164. 90
PI PE, TYPE 4, CIROULAR 250 nm [ [ |

0030 715- 05123 20.000 m | 150. 00000 3000. 00| 125. 00000 2500. 00| 117. 44000 2348. 80
PIPE, TYPE 1, CRCULAR 600 nm [ [ |

0031 715- 46020 2.000 EACH 380. 00000 760. 00| 320. 00000 640. 00| 234. 58000 469. 16
Pl PE END SECTI ON, 600 mm | | |

0032 720- 44296 1.000 EACH 640. 00000 640. 00| 1500. 00000 1500. 00| 269. 40000 269. 40
CAP | NLET | | |

0033 720- 45040 2.000 EACH 1700. 00000 3400. 00| 2948. 00000 5896. 00 1750. 60000 3501. 20
I NLET, G7 | |

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |

|

0034 801- 06207 1020.000 m | 3. 60000 3672. 00| 3. 35000 3417. 00| 3. 05000 3111. 00

|
100 mMm | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 141 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 115, 849. 84 RQUTE : US 52
CALL ORDER © 141 CONTRACT ID : R -26732-A COUNTI ES : SHELBY
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1817574 | (3) 35-1673827
| RFETH RI LEY CONSTRUCTI ON | YARDBERRY LANDSCAPE | HENDERSON, H. E., INC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0035 801- 06640 4.000 EACH 90. 00000 360. 00| 90. 00000 360. 00| 78. 75000 315. 00
CONSTRUCTI ON SI GN, A | | |
0036 801- 06645 2.000 EACH 30. 00000 60. 00| 40. 00000 80. 00| 26. 25000 52.50
CONSTRUCTI ON SI G\, B | | |
0037 801-06775 LUWVP| 8000. 00000 8000. 00| 3500. 00000 3500. 00| 17373. 60000 17373. 60
MAI NTAI NI NG TRAFFI C | | [
0038 802- 76055 25.800 m | 24. 00000 619. 20| 40. 00000 1032. 00| 20. 21000 521.42
SIGN POST, A | | [
0039 802-96915 LUMP| 930. 00000 930. 00| 1000. 00000 1000. 00| 787. 50000 787.50
SI GN, RELOCATE | | [
0040 808-06716 340.000 m | 1. 75000 595. 00| 2. 00000 680. 00| 1. 58000 537.20
LI NE, REMOVE | | |
0041 808- 75215 285.000 m | 2. 30000 655. 50| 2.20000 627. 00| 1. 94000 552. 90
LI NE, THERMOPLASTI C, SOLID, WH TE, 300 | | |
nmm | I I
0042 808- 75240 43.000 m | 3. 75000 161. 25] 4. 00000 172. 00| 3. 15000 135. 45
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | [
100mMm | | |
SECTI ON TOTALS | $ 120, 120. 00| $ 120, 335. 80| $ 155, 273. 63
CONTRACT TOTALS | $ 120, 120. 00| $ 120, 335. 80| $ 155, 273. 63




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 141 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 115, 849. 84 RQUTE : US 52
CALL ORDER © 141 CONTRACT ID : R -26732-A COUNTI ES : SHELBY
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1568035 | (5) 35-1315965 [
| HOLMAN EXCAVATI NG | FOX CONTRACTORS CORP. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 SMALL STRUCTURE REPLACENMENT
[ I |
0001 105- 06845 LUWP| 30020. 00000 30020. 00| 4058. 00000 4058. 00|
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07038 3.000 MOs | 1218. 33000 3654. 99| 2612. 00000 7836. 00|
FI ELD OFFICE, A | [ [
0003 110-01001 LUWP| 16785. 00000 16785. 00| 26375. 00000 26375. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 1520. 00000 1520. 00| 9760. 00000 9760. 00|
CLEARI NG RI GHT OF WAY | | [
0005 202- 02241 94.900 m | 26. 35000 2500. 62| 32. 26000 3061. 47|
GUARDRAI L, REMOVE | [
0006 202-51328 LUWP| 4275. 00000 4275. 00| 8690. 00000 8690. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 203- 02000 462.000 n8 | 24. 94000 11522. 28| 49. 83000 23021. 46|
EXCAVATI ON, COVVON | | [
0008 205- 06933 2.000 EACH 300. 00000 600. 00| 88. 76000 177. 52|
TEMPORARY DI TCH | NLET PROTECTI ON | |
0009 205- 06937 258.000 m | 5. 00000 1290. 00| 6. 78000 1749. 24|
TEMPORARY SI LT FENCE | | [
0010 213-52830 16.400 n8 | 213. 41000 3499. 92| 476. 28000 7810. 99|
FLOMBLE MORTAR | | [
0011 301-07448 437.600 My | 28. 75000 12581. 00| 31. 70000 13871. 92|
COVPACTED AGGREGATE, NO 53, BASE | | [
0012 402-07440 101.000 M | 19. 50000 1969. 50| 164. 84000 16648. 84|
HVA BASE, TYPE A | | |
0013 404- 05511 473.000 n2 | 11. 50000 5439. 50| 12. 68000 5997. 64|
SEAL COAT, 2 | | |
0014 404- 05514 46.000 n2 | 17. 25000 793. 50| 19. 02000 874. 92|
SEAL COAT, 5 | | |
0015 405- 05518 1031.000 n2 | 2. 30000 2371. 30| 2. 54000 2618. 74|
ASPHALT FOR PRI ME COAT | | |
0016 406- 05521 742.000 nR2 | 0. 17000 126. 14| 0. 19000 140. 98|
ASPHALT FOR TACK COAT | | |
0017 610-07486 152.900 My | 166. 75000 25496. 08| 183. 86000 28112. 19|
HVA FOR APPROACHES, TYPE A | | |
0018 611- 06497 1. 000 EACH 207. 00000 207. 00| 228. 24000 228. 24|
MAI LBOX ASSEMBLY, SINGLE | | |
0019 611-06498 2.000 EACH 241. 50000 483. 00| 266. 28000 532. 56|
MAI LBOX ASSEMBLY, DOUBLE | | |
0020 615- 06490 14. 000 EACH 184. 00000 2576. 00| 202. 88000 2840. 32|

RI GHT OF WAY MARKER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 141 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 115, 849. 84 RQUTE : US 52
CALL ORDER © 141 CONTRACT ID : R -26732-A COUNTI ES : SHELBY
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1568035 | (5) 35-1315965 [
| HOLMAN EXCAVATI NG | FOX CONTRACTORS CORP. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 616- 02320 27.000 n2 | 5. 00000 135. 00| 11. 45000 309. 15|
GEOTEXTI LES | | |
0022 616- 06405 14.400 My | 40. 00000 576. 00| 94. 17000 1356. 05|
R PRAP, REVETNMENT | | [
0023 621- 06567 11.100 kL | 10. 00000 111. 00| 1. 27000 14. 10|
WATER | [ |
0024 621-06575 618.100 n2 | 4. 50000 2781. 45| 4. 95000 3059. 60|
SODDI NG, NURSERY | | [
0025 621-52448 4.000 EACH 34. 00000 136. 00| 36. 77000 147. 08|
SIGN, DO NOT SPRAY [ [ [
0026 622-98200 4.000 EACH 34. 00000 136. 00| 36. 77000 147. 08|
SIGN, DO NOT Di STURB | | [
0027 715-05048 30.000 m | 25. 00000 750. 00| 44. 69000 1340. 70|
PIPE, TYPE 4, O RCULAR 150 nm | [ |
0028 715- 05049 30.000 m | 266. 67000 8000. 10| 45. 47000 1364. 10|
PIPE, TYPE 4, O RCULAR 200 nm [ [ |
0029 715- 05051 30.000 m | 60. 00000 1800. 00| 46. 74000 1402. 20|
PIPE, TYPE 4, O RCULAR 250 nm [ [ |
0030 715-05123 20.000 m | 400. 00000 8000. 00| 461. 47000 9229. 40|
PIPE, TYPE 1, O RCULAR 600 nm [ [ |
0031 715-46020 2.000 EACH 1000. 00000 2000. 00| 1476. 37000 2952. 74|
PI PE END SECTION, 600 mm | | [
0032 720- 44296 1.000 EACH| 1000. 00000 1000. 00| 365. 00000 365. 00|
CAP | NLET | | [
0033 720- 45040 2.000 EACH 2421. 25000 4842. 50| 5277. 84000 10555. 68|
I NLET, G7 | | |
0034 801- 06207 1020.000 m | 3. 43000 3498. 60| 3. 93000 4008. 60|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0035 801- 06640 4.000 EACH 162. 50000 650. 00| 158. 50000 634. 00|
CONSTRUCTI ON SI GN, A | | [
0036 801- 06645 2.000 EACH 209. 50000 419. 00| 38. 04000 76. 08|
CONSTRUCTI ON SI G\, B | | |
0037 801-06775 LUWP| 16000. 00000 16000. 00| 2695. 00000 2695. 00|
MAI NTAI NI NG TRAFFI C | | |
0038 802- 76055 25.800 m | 22.14000 571. 21| 107. 78000 2780. 72|
SI GN PCST, A | | |
0039 802-96915 LUWP| 862. 50000 862. 50| 190. 20000 190. 20|
SI GN, RELOCATE | | [
0040 808-06716 340.000 m | 1. 89000 642. 60| 2. 54000 863. 60|

LI NE, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 141 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 115, 849. 84 RQUTE : US 52
CALL ORDER © 141 CONTRACT ID : R -26732-A COUNTI ES : SHELBY
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1568035 | (5) 35-1315965 [
| HOLMAN EXCAVATI NG | FOX CONTRACTORS CORP. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0041 808- 75215 285.000 m | 3. 74000 1065. 90| 0. 01000 2. 85|
LI NE, THERMOPLASTI C, SOLID, WH TE, 300 | | |
nm | | I
0042 808- 75240 43.000 m | 1. 32000 56. 76| 5.07000 218. 01]

LI NE, THERMOPLASTI C, BROKEN, YELLOW |
100nm |
SECTI ON TOTALS |

|
$ 181, 745. 45|

$ 181, 745. 45|

$  208,117.97|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 143 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 308, 829. 86 ROUTE : STATE RQAD 16
CALL ORDER . 143 CONTRACT ID : R -26733-A COUNTI ES : NEWON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 09/26/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 385600l
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D

1 35-1917625 M LESTONE CONTRACTCRS, L. P. $  283,155.32 100. 0000%

2 35-1386990 I'SOM JACK CONSTRUCTI ON CO $  294,186. 40 103. 8957%

3 35-1068009 DYER CONSTRUCTI ON CO $  297,172.95 104. 9505%

4 35-1523985 WRTZ & YATES, |INC. $  312,918.96 110. 5114%

5  18-6227744 LUDWG R H CONSTRUCTI ON $  360,683.16 127. 3799%

(1) 35-1917625 | (2) 35-1386990 | (3) 35-1068009

I

| M LESTONE CONTRACTCRS, L.P. |ISOM JACK CONSTRUCTION CO | DYER CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

[ I |
0001 105-06845 LUWP| 7000. 00000 7000. 00| 5500. 00000 5500. 00| 6907. 70000 6907. 70

CONSTRUCTI ON ENG NEERI NG | |

0002 105- 07039 9.000 MOS | 1800. 00000 16200. 00| 1800. 00000 16200. 00| 1726. 93000 15542. 37
FI ELD OFFI CE, B [ [

0003 201-52370 LUMP| 5000. 00000 5000. 00| 2000. 00000 2000. 00| 2625. 00000 2625. 00
CLEARI NG R GHT OF WAY |

0004 202- 01000 LUMP|  10000. 00000 10000. 00|  13000. 00000 13000. 00]  40400. 00000 40400. 00
STRUCTURES AND OBSTRUCTI ONS, REMOVE | | [

0005 202- 60820 1302.000 n2 | 3. 50000 4557. 00| 2.20000 2864. 40| 1. 57000 2044. 14
SURFACE M LLI NG ASPHALT | | [

0006 203- 02000 685.000 n8 | 21. 00000 14385. 00| 9. 00000 6165. 00| 8. 29000 5678. 65
EXCAVATI ON,  COVMON | | |

0007 203- 02070 515.000 n8 | 23. 00000 11845. 00| 11. 00000 5665. 00| 12. 28000 6324. 20
BORROW | |

0008 205- 06932 20.000 m | 42. 00000 840. 00| 12. 00000 240. 00| 43. 79000 875. 80
TEMPORARY CHECK DAM STRAW BALES | | |

0009 205- 06937 490.000 m | 5. 10000 2499. 00| 8. 00000 3920. 00| 5. 23000 2562. 70
TEMPORARY SI LT FENCE | | |

0010 207- 07500 512.000 n2 | 13. 00000 6656. 00| 8. 90000 4556. 80| 13. 23000 6773.76
SUBGRADE TREATMENT, TYPE C | |

0011 211- 07454 105.000 n8 | 31. 00000 3255. 00| 22. 00000 2310. 00| 33. 43000 3510. 15
STRUCTURE BACKFI LL | | [

0012 213-52830 45.000 n8 | 80. 00000 3600. 00| 215. 00000 9675. 00| 102. 41000 4608. 45
FLOMBLE MORTAR | | |

0013 303-01180 1310.000 My | 15. 00000 19650. 00| 15. 50000 20305. 00| 13. 20000 17292. 00

COVPACTED AGGREGATE, NO 53 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PACGE : 143 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 308, 829. 86 ROUTE : STATE RQAD 16
CALL ORDER . 143 CONTRACT ID : R -26733-A COUNTI ES : NEWON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1386990 | (3) 35-1068009
| M LESTONE CONTRACTORS, L.P. |ISOM JACK CONSTRUCTI ON CO | DYER CONSTRUCTI ON QO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 402-07433 170.000 M | 84. 00000 14280. 00| 89. 00000 15130. 00| 87. 92000 14946. 40
HMVA SURFACE, TYPE B | | |
0015 402-07438 237.000 My | 72. 00000 17064. 00| 77.00000 18249. 00| 75. 36000 17860. 32
HMVA | NTERVEDI ATE, TYPE B | |
0016 402-07441 285.000 My | 81. 00000 23085. 00| 85. 00000 24225. 00| 84. 78000 24162. 30
HMVA BASE, TYPE B | | [
0017 404-05511 661.000 n2 | 6. 00000 3966. 00| 7. 25000 4792. 25| 6. 28000 4151. 08
SEAL COAT, 2 | | [
0018 404- 05514 1734.000 n2 | 5. 00000 8670. 00| 6. 50000 11271. 00| 5. 23000 9068. 82
SEAL COAT, 5 | | [
0019 405- 05517 0.600 My | 600. 00000 360. 00| 700. 00000 420. 00| 627. 97000 376.78
ASPHALT FOR PRI VE COAT | | [
0020 406- 05520 0.300 MW | 400. 00000 120. 00| 525. 00000 157. 50| 418. 63000 125.59
ASPHALT FOR TACK COAT | | |
0021 601- 06854 2.000 EACH 1750. 00000 3500. 00| 1950. 00000 3900. 00| 1805. 43000 3610. 86
GUARDRAI L, W BEAM NESTED | | [
0022 601- 94689 4.000 EACH 1725. 00000 6900. 00| 1900. 00000 7600. 00| 1784. 49000 7137. 96
GUARDRAI L END TREATMENT, OS | | [
0023 601-97774 1.000 EACH| 1025. 00000 1025. 00| 1300. 00000 1300. 00| 1046. 62000 1046. 62

GUARDRAI L END TREATMENT, OS, SPARE |
PARTS PACKAGE

CULVERT, PRECAST BOX, REI NFO?CED [
CONCRETE, 4800 nm X 1200 mm |

I
|
0024 601- 99105 87.630 m | 30. 50000 2672. 72| 35. 00000 3067. 05| 30. 35000 2659. 57
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0025 615- 06490 13.000 EACH 102. 00000 1326. 00| 115. 00000 1495. 00| 103. 62000 1347. 06
RIGHT OF WAY MARKER | | |
0026 615- 06505 4.000 EACH 485. 00000 1940. 00| 700. 00000 2800. 00| 497. 15000 1988. 60
MONUMENT, B | | |
0027 615- 06530 1.000 EACH 590. 00000 590. 00| 890. 00000 890. 00| 607. 04000 607. 04
POST, BENCHVARK | | |
0028 616- 02320 328.000 n2 | 1. 30000 426. 40| 5. 00000 1640. 00| 1. 85000 606. 80
GEOTEXTI LES | | |
0029 616- 06405 247.000 My | 28. 00000 6916. 00| 20. 00000 4940. 00| 20. 24000 4999. 28
Rl PRAP, REVETMENT | | |
0030 621- 06559 1199.000 n2 | 1. 90000 2278. 10| 0. 85000 1019. 15| 1. 95000 2338. 05
MULCHED SEEDI NG, R | | |
0031 702- 94656 21.000 n8 | 400. 00000 8400. 00| 513. 00000 10773. 00| 732. 64000 15385. 44
CONCRETE, B | | |
0032 714- 06660 22.000 n2 | 500. 00000 11000. 00| 1200. 00000 26400. 00| 787. 96000 17335. 12
W NGMALL | | |
0033 714-07112 15.000 m | 3000. 00000 45000. 00| 3000. 00000 45000. 00| 2706. 46000 40596. 90
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 25/ 03
143 -3

ENG NEER S ESTI MATE: $ 308, 829. 86 ROUTE : STATE RQAD 16
CALL ORDER . 143 CONTRACT ID : R -26733-A COUNTI ES : NEWON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1386990 | (3) 35-1068009
| M LESTONE CONTRACTORS, L.P. |ISOM JACK CONSTRUCTI ON CO | DYER CONSTRUCTI ON QO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0034 715-96273 LUWP| 4330. 00000 4330. 00| 500. 00000 500. 00| 5. 23000 5.23
HEADWALL, RECONSTRUCT | | [
0035 801-04308 8.000 EACH 137. 00000 1096. 00| 195. 00000 1560. 00| 102. 57000 820. 56
ROAD CLOSURE S| GN ASSEMBLY | |
0036 801- 06625 62. 000 EACH 47. 00000 2914. 00| 90. 00000 5580. 00| 53. 38000 3309. 56
DETOUR ROUTE MARKER ASSEMBLY | |
0037 801- 06640 32.000 EACH 72. 00000 2304. 00| 105. 00000 3360. 00| 74. 31000 2377.92
CONSTRUCTI ON SI GN, A | | [
0038 801- 06645 8.000 EACH 26. 00000 208. 00| 62. 00000 496. 00| 25. 12000 200. 96
CONSTRUCTI ON SI G\, B | | [
0039 801-06775 LUWP| 5300. 00000 5300. 00| 2500. 00000 2500. 00| 2616. 55000 2616. 55
MAI NTAI NI NG TRAFFI C | | |
0040 801-07118 43.200 m | 11. 50000 496. 80| 18. 50000 799. 20| 18. 06000 780. 19
BARRI CADE, I11-A | | |
0041 801-07119 28.800 m | 13. 50000 388. 80| 21. 00000 604. 80| 19. 86000 571.97
BARRI CADE, I11-B | | [
0042 808-06703 520.000 m | 1. 90000 988. 00| 2. 25000 1170. 00| 1. 70000 884. 00
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nmj | |
0043 808- 75240 65.000 m | 1. 90000 123. 50| 2. 25000 146. 25| 1. 70000 110. 50
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | |
SECTI ON TOTALS | $ 283, 155. 32| $ 294, 186. 40| $ 297,172. 95
__________________________________________ S )
CONTRACT TOTALS | $ 283, 155. 32| $ 294, 186. 40| $ 297,172.95




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 143 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 308, 829. 86 ROUTE : STATE RQAD 16
CALL ORDER : 143 CONTRACT ID : R -26733-A COUNTI ES : NEWION
LETTI NG DATE : 06/17/03 10:00 AM DI STRICT : LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1523985 | (5) 18-6227744 |
| WRTZ & YATES, |NC. |LUDWG R H OONSTRUCTION |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
| [ |
0001 105- 06845 LUMP| 8000. 00000 8000. 00| 4000. 00000 4000. 00|
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07039 9.000 MXS | 2000. 00000 18000. 00| 2000. 00000 18000. 00|
FIELD OFFICE, B | |
0003 201- 52370 LUMP| 4000. 00000 4000. 00| 1500. 00000 1500. 00|
CLEARI NG RI GHT OF WAY | | |
0004 202- 01000 LUMP| 4000. 00000 4000. 00]  20000. 00000 20000. 00|
STRUCTURES AND OBSTRUCTI ONS, REMOVE | | |
0005 202- 60820 1302.000 n2 | 3. 00000 3906. 00| 5. 00000 6510. 00|
SURFACE M LLI NG, ASPHALT | | |
0006 203- 02000 685.000 n8 | 8. 75000 5993. 75| 6. 00000 4110. 00|
EXCAVATI ON, COMMON | | |
0007 203- 02070 515.000 nB8 | 18. 30000 9424. 50| 7. 00000 3605. 00|
BORROW | | |
0008 205- 06932 20.000 m | 50. 00000 1000. 00| 50. 00000 1000. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0009 205- 06937 490.000 m | 7. 00000 3430. 00| 6. 00000 2940. 00|
TEMPORARY SI LT FENCE | | |
0010 207- 07500 512.000 n2 | 5. 98000 3061. 76| 3. 00000 1536. 00|
SUBGRADE TREATMENT, TYPE C | | |
0011 211- 07454 105.000 n8 | 33. 92000 3561. 60| 59. 00000 6195. 00|
STRUCTURE BACKFI LL | | |
0012 213-52830 45.000 nB | 157. 00000 7065. 00| 200. 00000 9000. 00|
FLOWABLE MORTAR | | |
0013 303-01180 1310.000 My | 19. 80000 25938. 00| 30. 00000 39300. 00|
COVPACTED AGGREGATE, NO 53 | | |
0014 402- 07433 170.000 My | 92. 40000 15708. 00| 90. 00000 15300. 00|
HVA SURFACE, TYPE B | | |
0015 402- 07438 237.000 My | 79. 20000 18770. 40| 90. 00000 21330. 00|
HVA | NTERVEDI ATE, TYPE B | | |
0016 402- 07441 285.000 My | 89. 10000 25393. 50| 90. 00000 25650. 00|
HVA BASE, TYPE B | | |
0017 404- 05511 661.000 n2 | 5. 75000 3800. 75| 8. 00000 5288. 00|
SEAL COAT, 2 | | |
0018 404- 05514 1734.000 n2 | 5. 50000 9537. 00| 7. 00000 12138. 00|
SEAL COAT, 5 | | |
0019 405- 05517 0.600 My | 670. 00000 402. 00| 1000. 00000 600. 00|
ASPHALT FOR PRI ME COAT | | |
0020 406- 05520 0.300 My | 460. 00000 138. 00| 1000. 00000 300. 00|

ASPHALT FOR TACK COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PACGE : 143 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 308, 829. 86 ROUTE : STATE RQAD 16
CALL ORDER . 143 CONTRACT ID : R -26733-A COUNTI ES : NEWON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1523985 | (5) 18-6227744 [
| WRTZ & YATES, |NC | LUDWG R H OONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 601- 06854 2.000 EACH 1900. 00000 3800. 00| 2000. 00000 4000. 00|
GUARDRAI L, W BEAM NESTED | | |
0022 601- 94689 4.000 EACH 1875. 50000 7502. 00| 2300. 00000 9200. 00|
GUARDRAI L END TREATMENT, GS | |
0023 601-97774 1.000 EACH 1200. 00000 1200. 00 1000. 00000 1000. 00|

GUARDRAI L END TREATMENT, OS, SPARE |
PARTS PACKAGE |

|

|

|
0024 601- 99105 87.630 m | 32. 48000 2846. 22| 32. 00000 2804. 16|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0025 615- 06490 13.000 EACH 130. 00000 1690. 00| 300. 00000 3900. 00|
RIGHT OF WAY MARKER | | |
0026 615- 06505 4.000 EACH 650. 00000 2600. 00| 475. 00000 1900. 00|
MONUVENT, B | | |
0027 615- 06530 1.000 EACH 700. 00000 700. 00| 580. 00000 580. 00|
POST, BENCHVARK | | |
0028 616- 02320 328.000 n2 | 4.78000 1567. 84 10. 00000 3280. 00|
GEOTEXTI LES | | |
0029 616- 06405 247.000 My | 30. 72000 7587. 84 40. 00000 9880. 00|
Rl PRAP, REVETMENT | | |
0030 621- 06559 1199.000 n2 | 2. 08000 2493. 92| 3. 00000 3597. 00|
MULCHED SEEDI NG, R | | |
0031 702- 94656 21.000 n8 | 385. 71000 8099. 91| 300. 00000 6300. 00|
CONCRETE, B | | |
0032 714- 06660 22.000 n2 | 1645. 46000 36200. 12| 1400. 00000 30800. 00|
W NGMALL | | |
0033 714- 07112 15.000 m | 3363. 04000 50445. 60| 4526. 00000 67890. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 4800 mm X 1200 mm | | |
0034 715- 96273 LUMP| 700. 00000 700. 00| 1000. 00000 1000. 00|
HEADWALL, RECONSTRUCT | | |
0035 801- 04308 8.000 EACH 200. 00000 1600. 00| 150. 00000 1200. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0036 801- 06625 62.000 EACH 70. 00000 4340. 00| 100. 00000 6200. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0037 801- 06640 32.000 EACH 90. 00000 2880. 00| 100. 00000 3200. 00|
CONSTRUCTI ON SI GN, A | | |
0038 801- 06645 8.000 EACH 40. 00000 320. 00| 50. 00000 400. 00|
CONSTRUCTI ON SIGN, B | | |
0039 801- 06775 LUMP| 2000. 00000 2000. 00| 3000. 00000 3000. 00|
MAI NTAI NI NG TRAFFI C | | |
0040 801-07118 43.200 m | 20. 00000 864. 00| 15. 00000 648. 00|

BARRI CADE, |11-A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 143 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 308, 829. 86 ROUTE : STATE RQAD 16
CALL ORDER . 143 CONTRACT ID : R -26733-A COUNTI ES : NEWON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1523985 | (5) 18-6227744 [
| WRTZ & YATES, |NC | LUDWG R H OONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0041 801-07119 28.800 m | 40. 00000 1152. 00| 15. 00000 432. 00|
BARRI CADE, I11-B | | |
0042 808-06703 520.000 m | 2. 05000 1066. 00| 2. 00000 1040. 00|
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0043 808- 75240 65.000 m | 2. 05000 133. 25| 2. 00000 130. 00|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100Mm | | |
SECTI ON TOTALS | $ 312, 918. 96| $ 360, 683. 16|
______________________________________________________________________ T
CONTRACT TOTALS | $ 312, 918. 96| $ 360, 683. 16|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 153 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,190, 772.94 ROQUTE : 6

CALL ORDER . 153 CONTRACT ID : R -26740-A COUNTI ES : LAPORTE

LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

CONTRACT TI ME : 10/15/03 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 2124008
2124008
2124008

SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC. $ 964, 258.30 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $  973,965.90 101. 0067%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,009, 844. 33 104. 7275%
4 35-1120685 VALSH & KELLY, |NC. $ 1,088, 252.99 112. 8590%
| (1) 35-1139301 | (2) 35-1582109 | (3) 35-0918397
|E & B PAVING | NC. | KANKAKEE VALLEY CONSTRUCTI ON| R ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
[ I |
0001 105- 06845 LUMP|  19667. 00000 19667. 00| 9608. 78000 9608.78|  16500. 00000 16500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 MDS | 1782. 00000 10692. 00| 2560. 03000 15360. 18] 2425. 00000 14550. 00
FIELD OFFICE, A | | |
0003 110- 01001 LUMP|  48212.91000 48212.91|  25159. 51000 25159. 51|  30000. 00000 30000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 4821. 29000 4821. 29 2540. 90000 2540. 90| 6000. 00000 6000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 01502 5.000 EACH 229. 50000 1147. 50| 225. 00000 1125. 00| 234. 00000 1170. 00
LI GHT STANDARD, REMOVE | | |
0006 202- 02240 3358.000 n2 | 10. 67000 35829. 86| 10. 95000 36770. 10| 19. 00000 63802. 00
PAVEMENT, REMOVE | | |
0007 202- 02265 1.000 EACH 2190. 26000 2190. 26| 1355. 15000 1355. 15| 878. 80000 878. 80
TREE, 1220 mm REMOVE | | |
0008 202- 02270 1.000 EACH 2585. 11000 2585. 11| 1693. 92000 1693. 92| 1144. 00000 1144. 00
TREE, 1520 mm REMOVE | | |
0009 202- 02271 2.000 EACH 277. 55000 555. 10| 190. 40000 380. 80| 290. 00000 580. 00
HEADWALL, REMOVE | | |
0010 202- 60820 576.000 n2 | 2. 55000 1468. 80| 1. 25000 720. 00| 4. 75000 2736. 00
SURFACE M LLING ASPHALT | | |
0011 202- 78515 LUMP| 1020. 00000 1020. 00| 1000. 00000 1000. 00| 1040. 00000 1040. 00
TRAFFI C S| GNAL EQUI PVENT, REMOVE | | |
0012 202- 91840 220.000 m | 10. 50000 2310. 00| 17. 00000 3740. 00| 17. 68000 3889. 60
FENCE, CHAIN LINK, REMOVE | | |
0013 202- 96133 16.600 m | 97. 91000 1625. 31| 10. 46000 173. 64| 31. 50000 522. 90

Pl PE, REMOVE | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 153 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,190, 772.94 ROQUTE : 6
CALL ORDER . 153 CONTRACT ID : R -26740-A COUNTI ES : LAPORTE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1582109 | (3) 35-0918397
|E & B PAVING | NC | KANKAKEE VALLEY CONSTRUCTI ON| RI ETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 203- 02000 4830.000 n8 | 7.37000 35597. 10| 9. 60000 46368. 00| 8. 75000 42262. 50
EXCAVATI ON, COVVON | | |
0015 205- 06931 6.900 M | 68. 39000 471. 89| 42.61000 294. 01 139. 00000 959. 10
TEMPORARY CHECK DAM REVETMENT RI PRAP [ | |
0016 205- 06937 1550.000 m | 4. 71000 7300. 50| 4. 62000 7161. 00| 4. 80000 7440. 00
TEMPORARY SI LT FENCE | | [
0017 207-07498 10607.000 n2 | 3. 42000 36275. 94| 5. 90000 62581. 30| 3. 88000 41155. 16
SUBGRADE TREATMENT, TYPE A | | [
0018 211- 02060 40.000 nB8 | 59. 41000 2376. 40| 15. 82000 632. 80| 107. 00000 4280. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0019 303- 04075 58.000 My | 27.71000 1607. 18| 18. 67000 1082. 86| 30. 00000 1740. 00
COVPACTED AGGREGATE, O 73 | | [
0020 303-52308 1031.000 My | 16. 88000 17403. 28| 17. 35000 17887. 85| 18. 65000 19228. 15
COVPACTED AGGREGATE, O 53 | | |
0021 304- 04403 2004.000 nB8 | 27. 94000 55991. 76| 39. 86000 79879. 44| 34. 50000 69138. 00
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0022 402-07433 69.100 My | 120. 00000 8292. 00| 48. 08000 3322. 33| 68. 65000 4743.72
HMVA SURFACE, TYPE B | | [
0023 402-07440 52.000 My | 120. 00000 6240. 00| 50. 00000 2600. 00| 74. 00000 3848. 00
HMVA BASE, TYPE A | | [
0024 405- 05518 193.000 n2 | 3. 00000 579. 00| 0. 49000 94. 57| 4. 75000 916. 75
ASPHALT FOR PRI ME COAT | | [
0025 406- 05520 0.210 M | 200. 00000 42. 00| 270. 43000 56. 79| 618. 50000 129. 89
ASPHALT FOR TACK COAT | | |
0027 503- 05240 1965.000 m | 25. 48000 50068. 20| 21. 36000 41972. 40| 24. 00000 47160. 00
D1 CONTRACTI ON JO NT | | |
0028 603-01932 189.000 m | 24. 85000 4696. 65| 43. 00000 8127. 00| 44, 72000 8452. 08
FENCE, CHAI N LINK, 2420 nm | | |
0029 615-06490 24.000 EACH 132. 60000 3182. 40| 130. 00000 3120. 00| 135. 20000 3244. 80
R GHT OF WAY MARKER | | [
0030 615-06515 7.000 EACH 112. 20000 785. 40| 110. 00000 770. 00| 114. 40000 800. 80
MONUMVENT, D | | |
0031 615-06527 1.000 EACH 326. 40000 326. 40| 320. 00000 320. 00| 332. 80000 332. 80
MONUMENT, SECTI ON CORNER | | |
0032 621-01004 1.000 EACH 765. 00000 765. 00| 750. 00000 750. 00| 780. 00000 780. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621- 06545 0.800 My | 694. 62000 555. 70| 681. 00000 544. 80| 708. 24000 566. 59
FERTI LI ZER | | |
0034 621- 06548 1.300 kg | 56. 10000 72.93| 55. 00000 71. 50| 57. 20000 74. 36

SEED M XTURE, CV | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 153 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 190, 772. 94 ROUTE : 6
CALL ORDER : 153 CONTRACT ID: R -26740-A COUNTI ES : LAPORTE
LETTI NG DATE : 06/17/03 10:00 AM DI STRICT : LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1582109 | (3) 35-0918397
|E & B PAVING | NC. | KANKAKEE VALLEY CONSTRUCTI ON| RI ETH RI LEY OCONSTRUCTI ON

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ R N

0035 621- 06553 144.000 kg | 7.31000 1052. 64| 7.17000 1032. 48| 7. 46000 1074. 24
SEED M XTURE, R | | |

0036 621- 06557 61.000 kg | 17. 46000 1065. 06| 17. 12000 1044. 32| 17. 80000 1085. 80
SEED M XTURE, T | | |

0037 621- 06565 5.100 My | 530. 40000 2705. 04| 520. 00000 2652. 00| 540. 80000 2758. 08
MULCH NG MATERI AL | | |

0038 621- 06567 5.460 kL | 0. 56000 3. 06| 0. 55000 3.00| 0. 57000 3.11
WATER | | |

0039 621- 06574 304.000 n2 | 11. 22000 3410. 88| 11. 00000 3344. 00| 11. 44000 3477.76
SODDI NG | | |

0040 621-52448 2.000 EACH 25. 50000 51. 00| 25. 00000 50. 00| 26. 00000 52. 00
SIGN, DO NOT SPRAY | | |

0041 715- 05048 1314.500 m | 9. 02000 11856. 79| 20. 41000 26828. 95| 8. 25000 10844. 63
PIPE, TYPE 4, ClRCULAR 150 mm | | |

0042 715- 05053 151.300 m | 32. 64000 4938. 43| 23. 12000 3498. 06| 63. 25000 9569. 73
Pl PE, UNDERDRAI N OUTLET, 150 nm | | |

0043 715-05119 24.000 m | 134. 31000 3223. 44| 102. 82000 2467. 68| 84. 50000 2028. 00
PIPE, TYPE 1, C RCULAR 375 mm | | |

0044 715- 05169 13.500 m | 134. 82000 1820. 07| 136. 93000 1848. 56| 142. 00000 1917. 00
PIPE, TYPE 3, CRCULAR 375 mm | | |

0045 715- 46005 4.000 EACH 272. 99000 1091. 96| 258. 06000 1032. 24| 375. 00000 1500. 00
Pl PE END SECTION, 375 nm | |

0046 718-06528 6.000 EACH 612. 00000 3672. 00| 358. 89000 2153. 34| 700. 00000 4200. 00
OUTLET PROTECTOR, 1 | | |

0047 718-06531 4.000 EACH 535. 50000 2142. 00| 314. 96000 1259. 84| 600. 00000 2400. 00
OUTLET PROTECTOR, 3 | | |

0048 718- 06532 1465.800 m | 3. 06000 4485. 35| 3. 00000 4397. 40| 3. 47000 5086. 33
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |

0049 718-52610 233.000 nB8 | 46. 92000 10932. 36| 66. 38000 15466. 54| 41. 00000 9553. 00
AGGREGATE FOR UNDERDRAI NS | | |

0050 718- 99153 3484.000 n2 | 0. 87000 3031. 08| 1. 86000 6480. 24| 0. 55000 1916. 20
GEOTEXTI LES FOR UNDERDRAI N | |

0051 801- 04308 6.000 EACH 130. 56000 783. 36| 120. 00000 720. 00| 124. 80000 748. 80
ROAD CLOSURE S| GN ASSEMBLY | | |

0052 801- 06625 49.000 EACH 55. 08000 2698. 92| 70. 00000 3430. 00| 72. 80000 3567. 20
DETOUR ROUTE MARKER ASSEMBLY | | |

0053 801- 06640 18.000 EACH 77.52000 1395. 36| 70. 00000 1260. 00| 72. 80000 1310. 40
CONSTRUCTI ON SI GN, A | | |

0054 801- 06775 LUWP| 10052. 98000 10052. 98| 250. 00000 250. 00| 13850. 00000 13850. 00
MAI NTAI NI NG TRAFFI C | | |

0055 801-07119 21.600 m | 30. 84000 666. 14| 33. 00000 712. 80| 34. 32000 741. 31

BARRI CADE, 111-B | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PACGE : 153 -4
TABULATI ON CF BI DS

POLE CIRCUIT CABLE, 1C NO 10 STRANDED | |
COPPER | |

ENG NEER S ESTI MATE: $ 1,190, 772.94 ROQUTE : 6
CALL ORDER . 153 CONTRACT ID : R -26740-A COUNTI ES : LAPORTE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1582109 | (3) 35-0918397
|E & B PAVING | NC | KANKAKEE VALLEY CONSTRUCTI ON| RI ETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0056 802-05701 50.100 m | 25. 59000 1282. 06| 25. 09000 1257. 01| 26. 09000 1307. 11
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0057 802-05702 81.600 m | 26. 27000 2143. 63| 25. 75000 2101. 20| 26. 78000 2185. 25
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0058 802- 76025 12.470 n2 | 98. 82000 1232. 29| 96. 88000 1208. 09| 100. 75000 1256. 35
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0059 802- 76035 5.670 n2 | 109. 79000 622. 51| 107. 64000 610. 32| 111. 95000 634. 76
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | [
0060 804-06770 10. 000 EACH 16. 32000 163. 20| 12. 35000 123. 50| 31. 20000 312.00
DELI NEATOR PCST | | |
0061 805-01815 2.000 EACH 1632. 00000 3264. 00| 1600. 00000 3200. 00| 1664. 00000 3328. 00
S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 n | |
0062 805-01842 4.000 EACH 510. 00000 2040. 00| 500. 00000 2000. 00| 520. 00000 2080. 00
HANDHOLE, SI GNAL | | [
0063 805-01844 132.000 m | 28. 44000 3754. 08| 27. 88000 3680. 16| 29. 00000 3828. 00
CONDUI T, STEEL, GALVAN ZED, 50 mm | | |
UNDERGROUND | | |
0064 805- 06592 74.300 m | 28. 44000 2113. 09| 27.88000 2071. 48| 29. 00000 2154. 70
CONDUI T, STEEL, GALVANI ZED, 50nmm | | |
0065 805-78010 1.000 EACH 1428. 00000 1428. 00| 1400. 00000 1400. 00| 1456. 00000 1456. 00
CONTROLLER AND CABI NET, FLASHER, SOLID | | [
STATE | [ |
0066 805- 78195 8.000 EACH 306. 00000 2448. 00| 300. 00000 2400. 00| 312. 00000 2496. 00
TRAFFI C SIGNAL HEAD, 1 FACE, 305 mm RED | | |
0067 805-78415 1.000 EACH 1224. 00000 1224. 00| 1200. 00000 1200. 00| 1248. 00000 1248. 00
SPAN, CATENARY, AND TETHER | | [
0068 805- 78420 1.000 EACH 357. 00000 357. 00| 350. 00000 350. 00| 364. 00000 364. 00
DI SCONNECT HANGER | | |
0069 805- 78445 1.000 EACH 408. 00000 408. 00| 400. 00000 400. 00| 416. 00000 416. 00
SI GNAL SERVI CE | | |
0070 805- 78467 15.000 m | 3. 35000 50. 25| 3. 25000 48. 75| 3.41000 51.15
SI GNAL CABLE, 3C 8GA. | | |
0071 805- 78480 115.000 m | 2.67000 307. 05| 2.62000 301. 30| 2.72000 312. 80
SI GNAL CABLE, 3C 14GA | | |
0072 805- 78485 42.000 m | 2.51000 105. 42] 2. 46000 103. 32| 2. 56000 107. 52
SI GNAL CABLE, 5C 14GA | | |
0074 805- 86889 210.000 m | 0. 84000 176. 40| 0. 82000 172. 20| 0. 85000 178. 50
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 153 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,190, 772.94 ROQUTE : 6
CALL ORDER . 153 CONTRACT ID : R -26740-A COUNTI ES : LAPORTE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1582109 | (3) 35-0918397
|E & B PAVING | NC | KANKAKEE VALLEY CONSTRUCTI ON| RI ETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ o e e e e e e e e e e e e e mmm e e e d e e e e e e e e e e e e e mm -
0075 805- 86925 7.000 EACH 20. 40000 142. 80| 20. 00000 140. 00| 20. 80000 145. 60
MULTI PLE COMPRESSI ON FI TTI NG | | [
WATERPROCFED | | |
0076 805-86930 10. 000 EACH 20. 40000 204. 00| 20. 00000 200. 00| 20. 80000 208. 00
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0077 805- 86935 4.000 EACH 22. 44000 89. 76| 22. 00000 88. 00| 22. 88000 91. 52
I NSULATI NG LI NK, WATERPROCFED | | |
0078 805- 98336 74.800 m | 9. 70000 725. 56| 9. 51000 711. 35| 9. 89000 739.77
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | [ [
0079 807-02191 1.000 EACH 494, 70000 494. 70| 485. 00000 485. 00| 504. 40000 504. 40
HANDHOLE, LI GHTI NG | | [
0080 807-02428 6.000 EACH 535. 50000 3213. 00| 525. 00000 3150. 00| 546. 00000 3276. 00
LI GHTI NG FOUNDATI ON, CONCRETE, W TH | | |
GROUNDI NG, 750 nmm X 750 nm X 2500 nm | | |
0081 807-07580 312.300 m | 9. 70000 3029. 31| 9. 51000 2969. 97| 9. 89000 3088. 65
WRE, NO. 4, COPPER, |N PLASTIC DUCT, | | |
IN TRENCH, 4 1/C [ [ [
0082 807-84760 2.000 EACH 1254. 60000 2509. 20| 1230. 00000 2460. 00| 1279. 20000 2558. 40
LIGHT POLE, 12.2 mE. MH., 4.6 mMAST | | [
ARM TRANSFORMER BASE | | |
0083 807-84804 4.000 EACH 1264. 80000 5059. 20| 1240. 00000 4960. 00| 1289. 60000 5158. 40
LIGHT POLE, 12.8 mME.MH., 3.1 mMAST | | [
ARM TRANSFORVER BASE | | [
0084 807- 86620 6. 000 EACH 270. 30000 1621. 80| 265. 00000 1590. 00| 275. 60000 1653. 60
LUM NAI RE, ROADWAY, H GH PRESSURE | | |
SODI UM 400 WATT | | |
0085 807- 86805 1.000 EACH 1718. 70000 1718. 70| 1685. 00000 1685. 00| 1752. 40000 1752. 40
SERVI CE PO NT, | | | |
0086 807-86910 6.000 EACH 16. 32000 97. 92| 16. 00000 96. 00| 16. 64000 99. 84
CONNECTOR KI T, UNFUSED | | |
0087 807-86915 6.000 EACH 16. 32000 97. 92| 16. 00000 96. 00| 16. 64000 99. 84
CONNECTOR KI T, FUSED | | |
0088 807- 86950 6.000 EACH 51. 00000 306. 00| 50. 00000 300. 00| 52. 00000 312.00
SI G\, UNDERPASS, AND ROADWAY LI GHTI NG | | |
LOCATI ON | DENTI FI CATI ON | | |
0089 807- 86955 4.000 EACH 56. 10000 224. 40| 55. 00000 220. 00| 57. 20000 228. 80
CABLE DUCT MARKER | | |
0090 807-97042 1.000 EACH 510. 00000 510. 00| 500. 00000 500. 00| 520. 00000 520. 00
POLE, WOOD, 5, 10.7 m | | |
0092 808- 03631 1960.000 m | 1. 79000 3508. 40| 3. 15000 6174. 00| 1. 82000 3567. 20

LI NE, EPOXY, SCLID, WHITE, 100 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 25/ 03
PACGE : 153 -6

ENG NEER S ESTI MATE: $ 1,190, 772.94 ROQUTE : 6
CALL ORDER . 153 CONTRACT ID : R -26740-A COUNTI ES : LAPORTE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1582109 | (3) 35-0918397
|E & B PAVING | NC | KANKAKEE VALLEY CONSTRUCTI ON| RI ETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0093 808- 03632 1944.000 m | 1. 79000 3479. 76| 1. 51000 2935. 44| 1. 82000 3538. 08
LI NE, EPOXY, SCLID, YELLOW 100 mm | | |
0094 808- 74805 43.000 m | 58. 14000 2500. 02| 49. 44000 2125. 92| 59. 28000 2549. 04
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | | |
600 nMm | | |
0097 808- 75998 108. 000 EACH 20. 40000 2203. 20| 47. 45000 5124. 60| 49. 35000 5329. 80
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0098 805-81060 2.000 EACH 3060. 00000 6120. 00| 3000. 00000 6000. 00| 3120. 00000 6240. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0099 808- 06800 41.000 m | 56. 10000 2300. 10| 25. 00000 1025. 00| 57. 20000 2345. 20
TRANSVERSE NMARKI NGS, EPOXY, SOQLI D, | | |
YELLOW CROSSHATCH LINE, 600 mm | | [
0100 808- 74807 8.000 EACH 146. 88000 1175. 04| 150. 00000 1200. 00| 149. 76000 1198. 08
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROWS | | |
0101 808-74808 6. 000 EACH 160. 14000 960. 84| 212. 00000 1272. 00| 163. 28000 979. 68
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | [
(ONLY) I I |
0102 501- 06322 11084.200 n2 | 41. 62000 461324. 40| 40. 43000 448134, 21| 41. 50000 459994. 30
QA- PCCP, 275 mm | | [
0103 501- 06727 LUWP| 1690. 50000 1690. 50| 500. 00000 500. 00| 2200. 00000 2200. 00
CORI NG, PCCP | | [
SECTI ON TOTALS | $ 964, 258. 30| $ 973, 965. 90| $ 1,009, 844. 33
__________________________________________ o

CONTRACT TOTALS | $ 964, 258. 30| $ 973, 965. 90|

$ 1,009, 844. 33




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 153 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,190, 772.94 ROQUTE : 6
CALL ORDER . 153 CONTRACT ID : R -26740-A COUNTI ES : LAPORTE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1120685 | |
| WALSH & KELLY | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

[
0001 105-06845 LUWP| 18000. 00000 18000. 00|

|

|

CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07038 6.000 MOS | 1700. 00000 10200. 00| |
FI ELD OFFI CE, A | | |
0003 110- 01001 LUMP| 54000. 00000 54000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 12000. 00000 12000. 00| |
CLEARI NG RI GHT OF WAY | | |
0005 202- 01502 5.000 EACH 225. 00000 1125. 00| |
LI GHT STANDARD, REMOVE | | |
0006 202- 02240 3358.000 n2 | 11. 00000 36938. 00| |
PAVEMENT, REMOVE | | |
0007 202- 02265 1.000 EACH 650. 00000 650. 00| |
TREE, 1220 mm REMOVE | | |
0008 202- 02270 1.000 EACH 800. 00000 800. 00| |
TREE, 1520 mm REMOVE | | |
0009 202-02271 2.000 EACH 450. 00000 900. 00| |
HEADWALL, REMOVE | | |
0010 202- 60820 576.000 n2 | 4.50000 2592. 00| |
SURFACE M LLI NG ASPHALT | | |
0011 202- 78515 LUVP| 1000. 00000 1000. 00| |
TRAFFI C SI GNAL EQUI PMVENT, REMOVE | | |
0012 202-91840 220.000 m | 17. 00000 3740. 00| |
FENCE, CHAIN LINK, REMOVE | | |
0013 202- 96133 16.600 m | 80. 00000 1328. 00| |
Pl PE, REMOVE | | |
0014 203- 02000 4830.000 nB8 | 15. 50000 74865. 00| |
EXCAVATI ON, COVVON | | |
0015 205- 06931 6.900 My | 100. 00000 690. 00| |
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0016 205- 06937 1550.000 m | 4. 62000 7161. 00| |
TEMPORARY SI LT FENCE | | |
0017 207- 07498 10607.000 n2 | 3. 35000 35533. 45| |
SUBGRADE TREATMENT, TYPE A | | |
0018 211- 02060 40.000 nB | 44. 54000 1781. 60| |
B BORROW FOR STRUCTURE BACKFI LL [ | |
0019 303- 04075 58.000 My | 25. 00000 1450. 00| |
COVPACTED AGGREGATE, O, 73 [ | |
0020 303-52308 1031.000 My | 15. 50000 15980. 50| |
|

COVPACTED AGGREGATE, O, 53 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PACGE : 153 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,190, 772.94 ROQUTE : 6
CALL ORDER . 153 CONTRACT ID : R -26740-A COUNTI ES : LAPORTE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1120685 | |
| WALSH & KELLY | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 304- 04403 2004.000 18 | 36. 00000 72144. 00| |
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0022 402- 07433 69.100 My | 95. 00000 6564. 50| |
HVA SURFACE, TYPE B | | |
0023 402- 07440 52.000 My | 80. 00000 4160. 00| |
HVA BASE, TYPE A | | |
0024 405- 05518 193.000 n2 | 2.00000 386. 00| |
ASPHALT FOR PRI ME COAT | | |
0025 406- 05520 0.210 My | 1500. 00000 315. 00| |
ASPHALT FOR TACK COAT | | |
0027 503- 05240 1965.000 m | 20. 00000 39300. 00| |
D-1 CONTRACTI ON JOI NT | | |
0028 603- 01932 189.000 m | 43.00000 8127. 00| |
FENCE, CHAIN LINK, 2420 mm | | |
0029 615- 06490 24.000 EACH 195. 00000 4680. 00| |
RIGHT OF WAY MARKER | | |
0030 615- 06515 7.000 EACH 195. 00000 1365. 00| |
MONUVENT, D | | |
0031 615- 06527 1.000 EACH 450. 00000 450. 00| |
MONUVENT, SECTI ON CORNER | | |
0032 621- 01004 1.000 EACH 750. 00000 750. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | | |
SEEDI NG | | |
0033 621- 06545 0.800 My | 681. 00000 544. 80| |
FERTI LI ZER | | |
0034 621- 06548 1.300 kg | 55. 00000 71. 50| |
SEED M XTURE, CV | | |
0035 621- 06553 144.000 kg | 7.17000 1032. 48| |
SEED M XTURE, R | | |
0036 621- 06557 61.000 kg | 17. 12000 1044. 32| |
SEED M XTURE, T | | |
0037 621- 06565 5.100 My | 520. 00000 2652. 00| |
MULCHI NG MATERI AL | | |
0038 621- 06567 5.460 kL | 0. 55000 3. 00| |
VATER | | |
0039 621- 06574 304.000 n2 | 11. 00000 3344. 00| |
SODDI NG | | |
0040 621- 52448 2.000 EACH 25. 00000 50. 00| |
SIGN, DO NOT SPRAY | |
|
I

I
0041 715-05048 1314.500 m | 9. 75000 12816. 38|
PI PE, TYPE 4, C RCULAR 150 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 153 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,190, 772.94 ROQUTE : 6
CALL ORDER . 153 CONTRACT ID : R -26740-A COUNTI ES : LAPORTE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1120685 | |
| WALSH & KELLY | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS | |
0059 802- 76035 5.670 2 | 107. 64000 610. 32|
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND 2. 54 nm TH CKNESS | |
0060 804- 06770 10.000 EACH 30. 00000 300. 00|
DELI NEATOR POST | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0042 715- 05053 151.300 m | 32. 00000 4841. 60| |
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0043 715-05119 24.000 m | 98. 43000 2362. 32 |
PIPE, TYPE 1, CROULAR 375 nm [ [ |
0044 715- 05169 13.500 m | 102. 00000 1377. 00| |
PIPE, TYPE 3, CIROULAR 375 nm [ [ |
0045 715- 46005 4.000 EACH 534. 09000 2136. 36 |
Pl PE END SECTION, 375 mm | | |
0046 718- 06528 6.000 EACH 600. 00000 3600. 00| |
OUTLET PROTECTOR, 1 | | |
0047 718-06531 4.000 EACH 525. 00000 2100. 00| |
OUTLET PROTECTOR, 3 | | |
0048 718- 06532 1465.800 m | 3. 00000 4397. 40| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0049 718-52610 233.000 n8 | 46. 00000 10718. 00| |
AGGREGATE FOR UNDERDRAI NS | [ |
0050 718-99153 3484.000 n2 | 0. 85000 2961. 40| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0051 801- 04308 6.000 EACH 128. 00000 768. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0052 801- 06625 49.000 EACH 54. 00000 2646. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0053 801- 06640 18.000 EACH 76. 00000 1368. 00| |
CONSTRUCTI ON SIGN, A | | |
0054 801- 06775 LUMP| 7500. 00000 7500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0055 801- 07119 21.600 m | 30. 24000 653. 18] |
BARRI CADE, |111-B | | |
0056 802- 05701 50.100 m | 25. 09000 1257. 01| |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0057 802- 05702 81.600 m | 25. 75000 2101. 20| |
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [
0058 802- 76025 12.470 n2 | 96. 88000 1208. 09| |
I I
I
|
I
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 153 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,190, 772.94 ROQUTE : 6
CALL ORDER . 153 CONTRACT ID : R -26740-A COUNTI ES : LAPORTE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1120685 | |
| WALSH & KELLY | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

WRE, NO 4 COPPER IN PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | |
0079 807-02191 1.000 EACH 485. 00000 485. 00|
HANDHCLE, LI GHTI NG | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0061 805- 01815 2.000 EACH 1600. 00000 3200. 00| |
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0062 805- 01842 4.000 EACH 500. 00000 2000. 00| |
HANDHOLE, S| GNAL | | |
0063 805- 01844 132.000 m | 27. 88000 3680. 16] |
CONDUI T, STEEL, GALVAN ZED, 50 nm | | |
UNDERGROUND | | |
0064 805- 06592 74.300 m | 27. 88000 2071. 48] |
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0065 805- 78010 1.000 EACH 1400. 00000 1400. 00| |
CONTROLLER AND CABI NET, FLASHER, SOLID | | |
STATE | [ |
0066 805- 78195 8.000 EACH 300. 00000 2400. 00| |
TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm RED | [ |
0067 805- 78415 1.000 EACH 1200. 00000 1200. 00| |
SPAN, CATENARY, AND TETHER | | |
0068 805- 78420 1.000 EACH 350. 00000 350. 00| |
DI SCONNECT HANGER | | |
0069 805- 78445 1.000 EACH 400. 00000 400. 00| |
SI GNAL SERVI CE | | |
0070 805- 78467 15.000 m | 3. 28000 49. 20| |
SI GNAL CABLE, 3C 8GA. | | |
0071 805- 78480 115.000 m | 2. 62000 301. 30| [
SI GNAL CABLE, 3C 14GA. | | |
0072 805- 78485 42.000 m | 2. 46000 103. 32| |
SI GNAL CABLE, 5C 14GA. | | |
0074 805- 86889 210.000 m | 0. 82000 172. 20| |
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER [ [ |
0075 805- 86925 7.000 EACH 20. 00000 140. 00| |
MULTI PLE COVPRESSI ON FI TTI NG, | [ |
WATERPROOFED | | |
0076 805- 86930 10.000 EACH 20. 00000 200. 00| |
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0077 805- 86935 4.000 EACH 22. 00000 88. 00| |
I NSULATI NG LI NK, WATERPROOFED | [ |
0078 805- 98336 74.800 m | 9. 51000 711. 35| |
|
I
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 153 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,190, 772.94 ROQUTE : 6
CALL ORDER . 153 CONTRACT ID : R -26740-A COUNTI ES : LAPORTE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1120685 | |
| WALSH & KELLY | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0080 807- 02428 6.000 EACH 525. 00000 3150. 00|
LI GHTI NG FOUNDATI ON, CONCRETE, W TH [ [
GROUNDI NG, 750 nm X 750 nm X 2500 nm | |

0081 807- 07580 312.300 m | 9. 51000 2969. 97
WRE, NO 4, COPPER |N PLASTIC DUCT, |
IN TRENCH, 4 1/C |

0082 807- 84760 2.000 EACH 1230. 00000 2460. 00
LIGHT POLE, 12.2 mME MH, 4.6 mMAST |
ARM TRANSFORVER BASE |

0083 807- 84804 4.000 EACH 1240. 00000 4960. 00
LIGHT POLE, 12.8 mME MH, 3.1 mMST |
ARM TRANSFORVER BASE |

0084 807- 86620 6.000 EACH 265. 00000 1590. 00
LUM NAI RE, ROADWAY, HI GH PRESSURE |
SODI UM 400 WATT |

0085 807- 86805 1.000 EACH 1685. 00000 1685. 00
SERVI CE PO NT, | |

0086 807- 86910 6.000 EACH 16. 00000 96. 00
CONNECTOR KI T,  UNFUSED |

0087 807- 86915 6.000 EACH 16. 00000 96. 00
CONNECTOR KI T, FUSED |

0088 807- 86950 6.000 EACH 50. 00000 300. 00

LOCATI ON | DENTI FI CATI ON |

0089 807- 86955 4.000 EACH 55. 00000 220. 00
CABLE DUCT MARKER |

0090 807-97042 1.000 EACH 500. 00000 500. 00
POLE, WOOD, 5, 10.7 m |

0092 808- 03631 1960.000 m | 1. 75000 3430. 00
LINE, EPOXY, SOLID, WH TE, 100 nm |

0093 808- 03632 1944.000 m | 1. 75000 3402. 00
LINE, EPOXY, SOLID, YELLOW 100 mm |

0094 808- 74805 43.000 m | 57. 00000 2451. 00
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, |
600 nm |

0097 808- 75998 108.000 EACH| 20. 00000 2160. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER |

0098 805- 81060 2.000 EACH 3000. 00000 6000. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m |

0099 808- 06800 41.000 m | 55. 00000 2255. 00

TRANSVERSE MARKI NGS, EPOXY, SOLID, |

I
I
I
I
I
|
I
I
I
|
I
I
I
I
I
I
|
SI GN, UNDERPASS, AND ROADVAY LIGHTING | |
I
I
I
I
I
I
I
I
I
I
I
I
II
I
I
I|
YELLOW CROSSHATCH LINE, 600 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PACGE : 153 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,190, 772.94 ROQUTE : 6
CALL ORDER . 153 CONTRACT ID : R -26740-A COUNTI ES : LAPORTE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1120685 | |
| WALSH & KELLY | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0100 808- 74807 8.000 EACH| 144. 00000 1152. 00| |
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARRO/NG | | |
0101 808- 74808 6. 000 EACH 157. 00000 942. 00| |
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(ONLY) I I |
0102 501- 06322 11084.200 n2 | 48. 00000 532041. 60| |
QA- PCCP, 275 mm [ | [
0103 501- 06727 LUWP| 4000. 00000 4000. 00| |
CORI NG, PCCP | [ [
SECTI ON TOTALS | $ 1,088, 252.99| |
__________________________________________ o
CONTRACT TOTALS | $ 1,088, 252.99| |




ENG NEER S ESTI MATE: $ 2,992, 752. 79

CALL CRDER

: 161
LETTI NG DATE :

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

1  35-0918397
2 35-1609544
3 35-0999231

06/17/03 10:00 AM

RI ETH RI LEY CONSTRUCTI ON
SCHUTT- LOOKABI LL CO
HUNT PAVI NG COVPANY,

LINE NO /
| TEM DESCRI PTI ON

| TEM CODE / ALT

SECTI ON 0001 LANDSCAPI NG
0001 105-06845

CONSTRUCTI ON ENG NEERI NG
0002 105-07039

FIELD OFFICE, B
0003 110-01001

MOBI LI ZATI ON AND DEMCBI LI ZATI ON
0004 201-52370

CLEARI NG RI GHT OF WAY

12. 000

0005 202-01896 36. 000
DRI VE, REMOVE

0006 202-02274 8799. 100
CURB, CONCRETE, | NTEGRAL, REMOVE

0007 202-52710 4819. 900
S| DEWALK, CONCRETE, REMOVE

0008 202-60820 15638. 900
SURFACE M LLI NG ASPHALT

0009 202-60822 12751. 000

SURFACE M LLI NG PORTLAND CEMENT
CONCRETE

0010 202-78515
TRAFFI C SI GNAL EQUI PMENT, REMOVE

[
LUMP)
I
MOS |

I
LUMP)

I
LUMP)

I
EACH
I
LFT |

|
SYS |

I
sys

I
sys
I

I
LUMP)

I
EACH

| NDI ANA DEPARTVENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 161 -1
TABULATI ON CF BI DS
ROUTE : 29TH AND 30TH
CONTRACT ID : R -26744- A COUNTI ES : MARI ON
DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 05/21/04 COMPLETI ON DATE
URBAN PROJECT(S) : 9949062
9949062
9949062
OTHERS
TOTAL % OVER
Bl D LOW Bl D
$ 3,047, 350. 00 100. 0000%
$ 3,105, 148. 99 101. 8966%
I NC. $ 3,329, 994. 76 109. 2751%
| (1) 35-0918397 | (2) 35-1609544 | (3) 35-0999231
| RETH RILEY CONSTRUCTION | SCHUTT- LOOKABI LL CO | HUNT PAVI NG COVPANY, | NC.
I
UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
e m e e m e e e e e e m e e e e e e e e
I I
49000. 00000 49000. 00|  61916. 40000 61916.40]  46700. 00000 46700. 00
I I
2200. 00000 26400. 00| 1829. 23000 21950. 76] 1420. 00000 17040. 00
I I
136245. 56000 136245.56| 220889. 51000 220889.51| 166500. 00000 166500. 00
I I
14000. 00000 14000. 00  14225. 91000 14225.91]  16650. 00000 16650. 00
I I
330. 00000 11880. 00| 443. 85000 15978. 60| 390. 00000 14040. 00
I I
6. 00000 52794. 60| 6. 86000 60361. 83| 5. 30000 46635. 23
I I
6. 40000 30847. 36| 10. 74000 51765. 73] 6. 00000 28919. 40
I I
1. 40000 21894. 46| 2. 28000 35656. 69| 1. 90000 29713. 91
I I
2.00000 25502. 00| 2. 28000 29072. 28] 4. 00000 51004. 00
I |
11600. 00000 11600.00]  13078. 13000 13078. 13  13400. 00000 13400. 00
I I
0011 202-91385 4.000 500. 00000 2000. 00| 500. 55000 2002. 20| 260. 00000 1040. 00
I NLET, REMOVE | |
0012 202- 91840 195. 000 9. 30000 1813. 50 5. 67000 1105. 65 10. 00000 1950. 00

FENCE, CHAIN LI NK, REMOVE

|
LFT |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PACGE : 161 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,992, 752. 79 ROUTE : 29TH AND 30TH
CALL ORDER o161 CONTRACT ID : R -26744-A COUNTI ES : MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1609544 | (3) 35-0999231
| RFEETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 210- 05813 LUWP| 2800. 00000 2800. 00| 3118. 50000 3118. 50| 3200. 00000 3200. 00
PAINT FOR S| GNALS AND S| GNAL CABI NETS | | |
0014 210-07764 LUWP| 8300. 00000 8300. 00| 9185. 40000 9185. 40| 9420. 00000 9420. 00
| RRI GATI ON SYSTEM | | [
0015 210-07766 8.000 EACH 5500. 00000 44000. 00| 5383. 91000 43071. 28| 5680. 00000 45440. 00
COLUWN | | |
0016 210-07766 8.000 EACH 2500. 00000 20000. 00| 2170. 39000 17363. 12| 2210. 00000 17680. 00
COLUVWN FOUNDATI ON | | [
0017 211-07454 90. 600 CYS | 22.00000 1993. 20| 58. 64000 5312. 78| 110. 00000 9966. 00
STRUCTURE BACKFI LL | | [
0018 301-07448 211.400 TON | 27. 00000 5707. 80| 26. 46000 5593. 64| 71. 00000 15009. 40
COVPACTED AGGREGATE, NO 53, BASE | | [
0019 304-07490 845.600 TON | 90. 00000 76104. 00| 92. 99000 78632. 34| 62. 00000 52427. 20
HVA PATCH NG TYPE B | | |
0020 401- 06264 LUWP| 3000. 00000 3000. 00| 567. 00000 567. 00| 2320. 00000 2320. 00
PROFI LOGRAPH, HMVA | | [
0021 401-07327 2174.500 TON | 45, 00000 97852. 50| 47. 63000 103571. 44| 43. 25000 94047. 13
Q- HVA, 2, 70, SURFACE, 9.5 mm | | [
0022 401-07378 1049. 300 TON | 75. 00000 78697. 50| 43. 09000 45214, 34| 39. 25000 41185. 03
QX QM- HVA, 2, 70, | NTERVEDIATE, 12.5 mm | | [
0023 406- 05520 10.310 TON | 200. 00000 2062. 00| 170. 10000 1753. 73| 195. 00000 2010. 45
ASPHALT FOR TACK COAT | | [
0024 603-03829 142.000 LFT | 98. 00000 13916. 00| 150. 82000 21416. 44| 110. 00000 15620. 00
FENCE , ORNAVENTAL | | [
0025 603- 04684 125.000 LFT | 33. 00000 4125. 00| 13. 78000 1722. 50| 37. 00000 4625. 00
FENCE, CHAIN LINK, 36 IN. | | |
0026 604- 06069 1091. 000 SYS | 43. 00000 46913. 00| 52. 43000 57201. 13| 58. 00000 63278. 00
CURB RAMP, CONCRETE | | |
0027 604- 06070 4343.400 SYS | 33. 00000 143332. 20| 26. 34000 114405. 16| 33. 00000 143332. 20
S| DEWALK, OONCRETE | | |
0028 605- 06120 9479. 000 LFT | 15. 00000 142185. 00| 24. 02000 227685. 58| 13. 00000 123227. 00
CURB, CONCRETE | |
0029 605- 06255 5.300 SYS | 190. 00000 1007. 00| 129. 79000 687. 89| 140. 00000 742. 00
CENTER CURB, D, CONCRETE | | |
0030 610- 05527 165.200 TON | 100. 00000 16520. 00| 147. 42000 24353. 78| 88. 50000 14620. 20
HVA FOR APPROACHES | | |
0031 611-05330 823.500 SYS | 42. 00000 34587. 00| 43. 56000 35871. 66| 42. 00000 34587. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0032 617-03658 23.000 EACH 280. 00000 6440. 00| 311. 22000 7158. 06| 320. 00000 7360. 00

BANNER , VERTICAL, 30 IN. X 60 IN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PACGE : 161 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,992, 752. 79 ROUTE : 29TH AND 30TH
CALL ORDER o161 CONTRACT ID : R -26744-A COUNTI ES : MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1609544 | (3) 35-0999231
| RFEETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 617-03658 46. 000 EACH 310. 00000 14260. 00| 346. 14000 15922. 44| 350. 00000 16100. 00
BANNER , VERTICAL, 30 IN. X 94 IN. | [ |
0034 617-03730 8.000 EACH 2600. 00000 20800. 00| 2831. 50000 22652. 00| 2900. 00000 23200. 00
BANNER POLE W TH FOUNDATI ON | [ |
0035 621- 04925 545.000 SYS | 1. 70000 926. 50| 1. 88000 1024. 60| 3. 50000 1907. 50
FABRI C , WEED | | [
0036 621- 06570 430. 000 CYS | 39. 00000 16770. 00| 37. 37000 16069. 10| 71. 00000 30530. 00
TOP SO L [ [ [
0037 621-06575 4357.800 SYS | 2. 40000 10458. 72| 2. 60000 11330. 28| 2.70000 11766. 06
SODDI NG, NURSERY | | [
0038 621-98038 50. 000 CYS | 74. 00000 3700. 00| 81. 65000 4082. 50| 84. 00000 4200. 00
MJULCH, HARDWOOD SHREDDED BARK | |
0039 622- 05605 305. 000 EACH 7.20000 2196. 00| 7.94000 2421. 70| 8. 10000 2470. 50
PLANT, ANNUAL | | |
0040 622-05641 104. 000 EACH| 41. 00000 4264. 00| 45. 36000 4717. 44| 47. 00000 4888. 00
PLANT, DECI DUOUS SHRUB, OVER 36 TO 48 | | |
I'N. I | |
0041 622- 05645 2.000 EACH 290. 00000 580. 00| 323. 19000 646. 38| 330. 00000 660. 00
PLANT, DECI DUOUS TREE, MULTI-STEM OVER | | [
72 TO 96 IN. | [ [
0042 622-05649 8.000 EACH 210. 00000 1680. 00| 229. 07000 1832. 56| 230. 00000 1840. 00

PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 1.25 TO 2 IN, | | |

0043 622- 05653 3487.000 EACH 0. 66000 2301. 42| 0. 72000 2510. 64 0. 74000 2580. 38
PLANT, GROUND COVER | | |

0044 622- 05654 745.000 EACH| 9. 60000 7152. 00| 10. 57000 7874. 65| 11. 00000 8195. 00
PLANT, PERENNI AL | |

0045 622- 05655 1420. 000 EACH| 1. 90000 2698. 00| 2. 07000 2939. 40| 2.10000 2982. 00
PLANT, ROOT, TUBER CORM BULB | | |

0046 622- 07763 14.000 EACH 360. 00000 5040. 00| 396. 90000 5556. 60| 410. 00000 5740. 00
TRANSPLANT TREES AND PLANTS | | |

0047 711- 90932 665. 000 LFT | 6. 60000 4389. 00| 7. 23000 4807. 95| 7. 40000 4921. 00
EDG NG, STEEL | | |

0048 712- 04784 2.000 EACH 9600. 00000 19200. 00|  10596. 38000 21192.76|  11400. 00000 22800. 00
STRUCTURE , GATEVAY | |

0049 712- 04784 2.000 EACH 5700. 00000 11400. 00| 5910. 14000 11820. 28] 5920. 00000 11840. 00
STRUCTURE COLUWN, GATEWAY | |

0050 712-04784 10.000 EACH 1300. 00000 13000. 00| 1439. 21000 14392. 10| 1480. 00000 14800. 00
STRUCTURE FLOCDLI GHT, GATEWAY | | |

0051 712- 04784 2.000 EACH 3000. 00000 6000. 00| 2831. 44000 5662. 88 2180. 00000 4360. 00

STRUCTURE FQOUNDATI ON, GATEWAY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PACGE : 161 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,992, 752. 79 ROUTE : 29TH AND 30TH
CALL ORDER o161 CONTRACT ID : R -26744-A COUNTI ES : MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1609544 | (3) 35-0999231
| RFEETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 712-04784 2.000 EACH 320. 00000 640. 00| 353. 33000 706. 66| 360. 00000 720. 00
STRUCTURE LUM NAI RE, GATEWAY | | |
0053 715-04612 30.000 LFT | 495. 00000 14850. 00| 85. 05000 2551. 50| 570. 00000 17100. 00
PI PE LINER, 10 IN., CURED IN PLACE | | |
0054 715-04612 240.000 LFT | 860. 00000 206400. 00| 368. 55000 88452. 00| 990. 00000 237600. 00
Pl PE LI NER, SHOTCRETE, A, 69 IN. | | |
0055 715-05148 4.000 LFT | 280. 00000 1120. 00| 241. 43000 965. 72| 85. 00000 340. 00
PIPE, TYPE 2, CRCULAR 10 IN [ [
0056 715-05149 330.000 LFT | 55. 00000 18150. 00| 127. 52000 42081. 60| 67. 00000 22110. 00
PIPE, TYPE 2, CRCULAR 12 IN [ [
0057 715-05151 64.000 LFT | 98. 00000 6272. 00| 231. 61000 14823. 04| 82. 00000 5248. 00
PIPE, TYPE 2, CRCULAR 15 IN [ [
0058 715-92037 8548. 000 LFT | 8. 00000 68384. 00| 8. 82000 75393. 36| 8. 00000 68384. 00
PIPE, PVC, 4 IN. | | |
0059 715-97122 7164.000 LFT | 6. 20000 44416. 80| 6. 83000 48930. 12| 7.00000 50148. 00
PIPE, PVC, 2 IN. | | [
0060 720- 04682 1.000 EACH| 1600. 00000 1600. 00| 1931. 77000 1931. 77| 1150. 00000 1150. 00
INLET , J1 | | |
0061 720- 44000 26.000 EACH 450. 00000 11700. 00| 742. 46000 19303. 96| 400. 00000 10400. 00
CASTI NG ADJUST TO GRADE | [
0062 720-44296 37.000 EACH 300. 00000 11100. 00| 410. 38000 15184. 06| 430. 00000 15910. 00
CAP | NLET | | |
0063 720- 45045 50. 000 EACH 1600. 00000 80000. 00| 1907. 96000 95398. 00| 1150. 00000 57500. 00
I NLET, J10 | | |
0064 720- 45055 5.000 EACH 1600. 00000 8000. 00| 2028. 10000 10140. 50| 1150. 00000 5750. 00
I NLET, MLO | | |
0065 720- 45605 1.000 LFT | 1000. 00000 1000. 00| 1057. 79000 1057. 79| 650. 00000 650. 00
STRUCTURE, MANHOLE, RECONSTRUCT | |
0069 801- 01504 6. 000 EACH 23. 00000 138. 00| 45. 36000 272. 16| 26. 00000 156. 00

TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
LANE | NDI CATI ON ARROW | | |

0070 801- 06203 6280. 000 LFT | 0. 31000 1946. 80| 0. 17000 1067. 60| 0. 35000 2198. 00
TEMPORARY PAVEMENT MARKI NG 4 I N. | | [

0071 801- 06207 15544.000 LFT | 0. 72000 11191. 68| 1. 01000 15699. 44| 0. 80000 12435. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN | | [

0072 801-06211 10. 000 EACH| 79. 00000 790. 00| 79. 38000 793. 80| 90. 00000 900. 00

TEMPORARY PAVEMENT NESSAGE MARKI NG | | |
REMOVABLE, LANE | NDI CATI ON ARROWV | | |
0073 801- 06216 872.000 LFT | 2.10000 1831. 20| 1. 25000 1090. 00| 2.30000 2005. 60
TEMPORARY TRANSVERSE PAVENENT MARKI NG | | |
24 IN. [ [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PACGE : 161 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,992, 752. 79 ROUTE : 29TH AND 30TH
CALL ORDER o161 CONTRACT ID : R -26744-A COUNTI ES : MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1609544 | (3) 35-0999231
| RFEETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0074 801-06218 872.000 LFT | 4. 90000 4272. 80| 6. 07000 5293. 04| 5. 50000 4796. 00

TEMPORARY TRANSVERSE PAVMENT MARKI NG, | | |
REMOVABLE, 24 IN. | |

0075 801- 06640 26.000 EACH 100. 00000 2600. 00| 124. 74000 3243. 24| 98. 00000 2548. 00
CONSTRUCTI ON SI GN, A | | |

0076 801- 06645 21.000 EACH 45. 00000 945. 00| 34. 02000 714. 42| 51. 00000 1071. 00
CONSTRUCTI ON SI GN, B | | |

0077 801- 06710 270.000 DAY | 12. 00000 3240. 00| 13. 61000 3674. 70] 35. 00000 9450. 00
FLASH NG ARROW SI GN | | |

0078 801- 06775 LUMP|  40000. 00000 40000.00]  93066. 34000 93066.34|  84255. 00000 84255. 00
MAI NTAI NI NG TRAFFI C | | |

0079 801-07118 696. 000 LFT | 6. 40000 4454 40| 9. 36000 6514. 56| 10. 00000 6960. 00
BARRI CADE, |11-A | |

0080 802- 04250 5.000 EACH 930. 00000 4650. 00| 1019. 71000 5098. 55| 1050. 00000 5250. 00
SIGN, TRAIL | NFORMATION , FOUNDATION | | |

0081 802- 04250 3.000 EACH 2200. 00000 6600. 00| 2453. 00000 7359. 00| 2510. 00000 7530. 00
SIGN, TRAIL | NFORMATION , PEDESTRIAN | |

0082 802- 04250 2.000 EACH 2500. 00000 5000. 00| 2816. 00000 5632. 00| 2890. 00000 5780. 00
SIGN, TRAIL | NFORMATI ON , VEHI CULAR | | [

0083 802- 04314 5.000 EACH| 1310. 00000 6550. 00| 1481. 20000 7406. 00| 1520. 00000 7600. 00
SI GN POLES | | |

0084 802-87715 56.000 EACH 62. 00000 3472. 00| 68. 54000 3838. 24| 70. 00000 3920. 00
GROUND ROD W TH CONNECTCR | | |

0085 805- 01827 33.000 EACH 2. 60000 85. 80| 2. 90000 95. 70| 3. 00000 99. 00
TRAFFI C S| GNAL HEAD, | NSTALL | | |

0086 805- 01842 52.000 EACH 620. 00000 32240. 00| 693. 84000 36079. 68| 710. 00000 36920. 00
HANDHOLE, S| GNAL | | |

0087 805- 01844 10629. 000 LFT | 10. 40000 110541. 60| 11. 57000 122977. 53| 12. 00000 127548. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN., | | |
UNDERGROUND | |

0089 805- 02087 LUMP| 2600. 00000 2600. 00| 2906. 25000 2906. 25 2980. 00000 2980. 00
TRANSPORTATI ON OF SALVAGEABLE SIGNAL |
EQUI PNVENT |

0090 805- 02152 56.000 EACH 505. 00000 28280. 00 563. 26000 31542. 56 580. 00000 32480. 00

I
|
PEDESTRI AN SI GNAL HEAD W TH | [
| NTERNATI ONAL SYMBCLS, 18 I N | [
0091 805-02373 133.000 LFT | 4. 00000 532. 00| 4. 38000 582. 54
I
I
|
I

4.50000 598. 50
| NTERCONNECT CABLE, FI BER OPTIC
0092 805-02373 1900. 000 LFT | 4. 00000 7600. 00 4. 38000 8322. 00 4. 50000 8550. 00

| NTERCONNECT CABLE, FIBER OPTI C LOOSE |
TUBE ( MULTI - MODE) (CMAQ) [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PACGE : 161 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,992, 752. 79 ROUTE : 29TH AND 30TH
CALL ORDER o161 CONTRACT ID : R -26744-A COUNTI ES : MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1609544 | (3) 35-0999231
| RFEETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0093 805- 03979 15.000 EACH 850. 00000 12750. 00| 940. 21000 14103. 15| 960. 00000 14400. 00

EMERGENCY VEH CLE LI GHT DETECTOR, TWO |
CHANNEL, TWO DI RECTI ONS |
0094 805-03980 15. 000 EACH 270. 00000 4050. 00

SI GNAL SUPPORT FOUNDATION , 2 FT. X 14 |
FT. 6 |

|
[ 295. 30000 4429. 50 300. 00000 4500. 00
EMERGENCY VEH CLE CONFI RVATI ON LI GHT KI T |
0095 805- 03983 7.000 EACH 2000. 00000 14000. 00| 2234. 70000 15642. 90| 2290. 00000 16030. 00
PHASE SELECTCRS | |
0096 805- 04133 26.000 EACH 760. 00000 19760. 00| 833. 88000 21680. 88 850. 00000 22100. 00
SI GNAL PEDESTAL, 12 FT. | |
0097 805- 04757 2.000 EACH 4300. 00000 8600. 00| 4694. 43000 9388. 86| 4810. 00000 9620. 00
SI GNAL POLE AND MAST ARM 15 FT., | | |
DECORATI VE [ | |
0098 805- 04757 3.000 EACH 4400. 00000 13200. 00| 4817. 93000 14453. 79| 4940. 00000 14820. 00
SI GNAL POLE AND MAST ARM 20 FT., | | |
DECORATI VE [ | |
0099 805- 04757 7.000 EACH 4800. 00000 33600. 00| 5294. 43000 37061. 01] 5420. 00000 37940. 00
SI GNAL POLE AND MAST ARM 25 FT., | | [
DECORATI VE [ | |
0100 805- 04757 4.000 EACH 5500. 00000 22000. 00| 6011. 68000 24046. 72| 6160. 00000 24640. 00
SI GNAL POLE AND MAST ARM 30 FT., | | |
DECORATI VE [ | |
0101 805- 04757 1.000 EACH 5800. 00000 5800. 00| 6417. 09000 6417. 09| 6580. 00000 6580. 00
SI GNAL POLE AND MAST ARM 35 FT., | | |
DECORATI VE [ | |
0102 805- 04757 2.000 EACH 6600. 00000 13200. 00| 7211. 80000 14423. 60| 7390. 00000 14780. 00
SIGNAL POLE AND TWN MAST ARM 25 FT. | |
AND 25 FT., DECORATI VE | | |
0103 805- 04757 2.000 EACH 7100. 00000 14200. 00| 7851. 71000 15703. 42 8050. 00000 16100. 00
SIGNAL POLE AND TWN MAST ARM 25 FT. | | |
AND 30 FT., DECORATIVE | | |
0104 805- 04757 1.000 EACH 6400. 00000 6400. 00| 7048. 39000 7048. 39| 7220. 00000 7220. 00
SIGNAL POLE AND TWN MAST ARM 25 FT. | |
AND 20 FT., DECORATIVE | | |
0105 805- 04757 1.000 EACH  12800. 00000 12800. 00|  14086. 22000 14086. 22|  14400. 00000 14400. 00
SIGNAL POLE AND TWN MAST ARM 25 FT. | | [
AND 40 FT., DECORATIVE | | |
0106 805- 04982 1400.000 LFT | 1. 10000 1540. 00| 1. 22000 1708. 00| 1. 20000 1680. 00
CABLE , 3C 20 GA | |
0107 805- 05870 22.000 EACH 1410. 00000 31020. 00| 1588. 80000 34953. 60| 1630. 00000 35860. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PACGE : 161 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,992, 752. 79 ROUTE : 29TH AND 30TH
CALL ORDER o161 CONTRACT ID : R -26744-A COUNTI ES : MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1609544 | (3) 35-0999231
| RFEETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0108 805- 06101 10. 000 EACH 210. 00000 2100. 00| 229. 24000 2292. 40| 230. 00000 2300. 00
FOUNDATI ON , FLOODLI GHT | | |
0109 805-06101 34.000 EACH 1400. 00000 47600. 00| 1576. 32000 53594, 88| 1620. 00000 55080. 00
FOUNDATI ON , LI GHT PCLE, DECORATI VE | |
0110 805- 78100 7.000 EACH 12200. 00000 85400. 00| 13738. 08000 96166. 56| 14100. 00000 98700. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0111 805- 78205 37.000 EACH 640. 00000 23680. 00| 717. 80000 26558. 60| 740. 00000 27380. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, | | |
AVBER, GREEN [ |
0112 805- 78225 4.000 EACH 720. 00000 2880. 00| 798. 01000 3192. 04| 820. 00000 3280. 00

TRAFFI C SI GNAL HEAD, 4 FACE, 12 IN. RED,| |
AMVBER, GREEN, GREEN ARROW | |

0113 805- 78465 1961. 000 LFT | 1. 10000 2157. 10| 1. 23000 2412. 03| 1. 30000 2549. 30
SI GNAL CABLE, 2C 8GA. | | |

0114 805- 78470 15242.000 LFT | 0. 47000 7163. 74| 0. 53000 8078. 26 0. 53000 8078. 26
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | | |

0115 805- 78480 1400. 000 LFT | 0. 83000 1162. 00| 0. 91000 1274. 00| 0. 94000 1316. 00
SI GNAL CABLE, 3C 14GA | |

0116 805- 78485 7082.000 LFT | 0. 89000 6302. 98] 0. 98000 6940. 36| 1. 00000 7082. 00
SI GNAL CABLE, 5C 14GA | |

0117 805- 78490 7649.000 LFT | 1. 00000 7649. 00| 1. 10000 8413. 90| 1. 10000 8413. 90
SI GNAL CABLE, 7C 14GA | |

0118 805- 78495 2150.000 LFT | 1. 17000 2515. 50| 1. 29000 2773. 50 1. 30000 2795. 00
SI GNAL CABLE, 9C 14GA | |

0119 805- 78500 550. 000 LFT | 1. 30000 715. 00| 1. 42000 781. 00| 1. 50000 825. 00
SI GNAL CABLE, 11C 14GA. | |

0120 805- 78510 4091.000 LFT | 0. 79000 3231. 89| 0. 87000 3559. 17| 0. 90000 3681. 90
SI GNAL CABLE, 2C 16GA., SHI ELDED | |

0121 805- 78785 28.000 EACH 820. 00000 22960. 00| 901. 20000 25233. 60| 920. 00000 25760. 00
SI GNAL DETECTCR HOUSI NG | | |

0122 805- 78795 3866.000 LFT | 6. 30000 24355, 80| 6. 92000 26752. 72| 7.10000 27448. 60
SAW CUT FOR ROADWAY LOCP AND SEALER | | |

0123 805- 78925 7.000 EACH 940. 00000 6580. 00| 1038. 42000 7268. 94| 1060. 00000 7420. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |

0124 805- 86843 250. 000 LFT | 3. 60000 900. 00| 4. 00000 1000. 00| 10. 00000 2500. 00
WRE, NO. 4 COPPER 1C | | |

0125 805- 91416 14.000 EACH 150. 00000 2100. 00| 166. 22000 2327. 08| 170. 00000 2380. 00

CONDUI T RI SER ON POLE, STEEL, | | |
GALVANI ZED, 2 IN. | | |

0126 805- 92504 13.000 EACH 270. 00000 3510. 00| 296. 44000 3853. 72| 300. 00000 3900. 00
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |



TRANSVERSE MARKI NGS, THERMOPLASTI C,
CROSSWALK LINE, 6 IN.

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 161 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2,992, 752. 79 ROUTE : 29TH AND 30TH
CALL ORDER o161 CONTRACT ID : R -26744-A COUNTI ES : MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1609544 | (3) 35-0999231
| RFEETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO | HUNT PAVI NG COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0128 805- 95889 60. 000 LFT | 2.10000 126. 00| 2. 30000 138. 00| 2. 40000 144. 00
WRE, NO. 10 COPPER 1C | | [
0129 805-96121 44,000 EACH 170. 00000 7480. 00| 190. 28000 8372. 32| 200. 00000 8800. 00
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0130 807-02191 6. 000 EACH 560. 00000 3360. 00| 619. 13000 3714. 78| 630. 00000 3780. 00
HANDHOLE, LI GHTI NG | | [
0131 807- 04651 360.000 LFT | 3. 50000 1260. 00| 3. 87000 1393. 20| 4. 00000 1440. 00
WRE , NO. 6, COPPER | | [
0132 807- 04654 35.000 EACH 2460. 00000 86100. 00| 2767. 01000 96845. 35| 2840. 00000 99400. 00
LI GHT POLE , DECORATI VE | | [
0133 807- 04866 34.000 EACH 1570. 00000 53380. 00| 1728. 26000 58760. 84| 1770. 00000 60180. 00
LUM NAI RE , STREET | | [
0134 807-06603 23.000 EACH 620. 00000 14260. 00| 693. 84000 15958. 32| 710. 00000 16330. 00
HANDHOLE, SI DEWALK , FI BER OPTIC | | |
0135 807- 86805 2.000 EACH 1400. 00000 2800. 00| 1550. 12000 3100. 24| 1590. 00000 3180. 00
SERVI CE PO NT, | | | |
0136 807-86810 1.000 EACH| 2500. 00000 2500. 00| 2797. 52000 2797. 52| 2870. 00000 2870. 00
SERVI CE POI NT, 11 | | |
0138 807-95514 5.000 EACH 150. 00000 750. 00| 166. 22000 831. 10| 170. 00000 850. 00
SERVI CE POl NT RI SER | | [
0139 807-95515 5.000 EACH 38. 00000 190. 00| 41. 54000 207. 70| 43. 00000 215. 00
SERVI CE POl NT WEATHERHEAD | | [
0140 808-03439 1404.000 LFT | 3. 50000 4914. 00| 3. 45000 4843. 80| 4. 00000 5616. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSVALK, WHI TE, 24 IN | | [
0141 808-06701 2683.000 LFT | 0. 31000 831. 73| 0. 40000 1073. 20| 0. 35000 939. 05
LI NE, THERMOPLASTI C, BROKEN, VWH TE, 4 | | |
I'N I I I
0142 808-06703 720.000 LFT | 0. 36000 259. 20| 0. 38000 273. 60| 0. 41000 295. 20
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0143 808- 06705 316. 000 LFT | 1. 40000 442. 40| 0. 75000 237. 00| 1. 60000 505. 60
LI NE, THERMOPLASTIC, SCLID, WH TE, 8 IN.| | |
0144 808-06716 1050. 000 LFT | 0. 48000 504. 00| 0. 45000 472. 50| 0. 55000 577.50
LI NE, REMOVE | | [
0145 808- 75260 155. 000 LFT | 2.10000 325. 50| 1. 73000 268. 15| 2. 30000 356. 50
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 12 IN. | | |
0146 808- 75297 872.000 LFT | 2.90000 2528. 80| 3. 45000 3008. 40| 3. 30000 2877. 60
TRANSVERSE NARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | |
0147 808- 75300 348.000 LFT | 0. 77000 267. 96| 0. 75000 261. 00| 0. 87000 302. 76
I I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 161 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2,992, 752. 79 ROUTE : 29TH AND 30TH
CALL ORDER o161 CONTRACT ID : R -26744-A COUNTI ES : MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1609544 | (3) 35-0999231
| RFETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO | HUNT PAVI NG COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0148 808- 75320 6. 000 EACH 62. 00000 372. 00| 48. 76000 292. 56| 70. 00000 420. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0149 808- 75325 3.000 EACH 77. 00000 231. 00| 62. 37000 187. 11| 87. 00000 261. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | [
0150 808- 75998 333.000 EACH 22.00000 7326. 00| 24. 38000 8118. 54| 26. 00000 8658. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0151 715- 06675 236.000 LFT | 595. 00000 140420. 00| 68. 04000 16057. 44| 680. 00000 160480. 00
PIPE LINER, 12 IN, CURED I N PLACE | | |
0152 715- 06675 129.000 LFT | 745. 00000 96105. 00| 113. 40000 14628. 60| 850. 00000 109650. 00
PIPE LINER, 15 IN, CURED I N PLACE | | |
0153 715- 06675 70.000 LFT | 890. 00000 62300. 00| 158. 76000 11113. 20| 1030. 00000 72100. 00
PIPE LINER, 18 IN., CURED I N PLACE | | |
0154 805- 78445 8.000 EACH 470. 00000 3760. 00| 519. 20000 4153. 60| 530. 00000 4240. 00
SI GNAL SERVI CE | | [
0155 805- 06101 13.000 EACH 930. 00000 12090. 00| 1019. 71000 13256. 23| 1050. 00000 13650. 00
FOUNDATI ON , 12 FT. PEDESTAL POLE | | |
0156 210-07809 6. 000 EACH 40. 00000 240. 00| 44. 47000 266. 82| 39. 25000 235.50
FI BER PATCH CORD, 4 | | [
0157 805-97236 6. 000 EACH 550. 00000 3300. 00| 608. 54000 3651. 24| 537. 00000 3222. 00
CONNECTOR KIT FAN QUT, 12 FI BER TERM NAL| | |
0158 805- 04970 6.000 EACH 975. 00000 5850. 00| 1076. 06000 6456. 36| 949. 00000 5694. 00
FI BER OPTI C TRANSCEI VER | | [
0159 210-07809 6. 000 EACH 505. 00000 3030. 00| 557. 14000 3342. 84| 492. 00000 2952. 00
FI BER TERM NATI ON PANEL, 12 | | |
0160 805-04970 72.000 EACH 17. 00000 1224. 00| 19. 12000 1376. 64| 16. 85000 1213. 20
FI BER OPTI C CONNECTORS, 12 PER | | |
0161 210-07811 LUWP| 2470. 00000 2470. 00| 2723. 15000 2723. 15| 2790. 00000 2790. 00
FI BER OPTI C CABLE TESTI NG | | |
0162 805-04970 1900. 000 EACH 2. 60000 4940. 00| 2.90000 5510. 00| 3. 00000 5700. 00
FI BER OPTI C | NTERCONNECT TRENCHI NG | | |
0163 702- 76240 20.000 CYs | 1100. 00000 22000. 00| 1215. 13000 24302. 60| 1500. 00000 30000. 00

CONCRETE |

SECTI ON TOTALS | $ 3,047, 350. 00| $ 3,105, 148. 99| $ 3,329,994.76

CONTRACT TOTALS [ $ 3,047, 350. 00| $ 3,105, 148. 99| $ 3,329,994.76




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 25/ 03
PAGE : 165 -1

ENG NEER S ESTI MATE: $ 568, 398. 62 RQUTE : 2
CALL ORDER . 165 CONTRACT ID : R -26852-B COUNTI ES : LAKE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 9945041
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1035700 BUCKO CONSTRUCTI ON $ 568, 994. 30 100. 0000%
2 35-1120685 WALSH & KELLY, | NC $ 570, 560. 19 100. 2752%
| (1) 35-1035700 | (2) 35-1120685 |
| BUCKO CONSTRUCTI ON | WALSH & KELLY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 ENHANCEMENT, DOMTOM REVI TALI ZATI ON
[ | |
0001 105- 06845 LUWP| 21750. 00000 21750. 00| 24000. 00000 24000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 110-01001 LUWP| 28449. 71000 28449. 71| 28500. 00000 28500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02279 505.000 m | 14. 30000 7221. 50| 19. 00000 9595. 00|
CURB AND GUTTER, REMOVE | | |
0004 202-52710 1287.000 n2 | 11. 75000 15122. 25] 17. 00000 21879. 00|
S| DEWALK, CONCRETE, REMOVE | | |
0005 202- 60820 3655.000 n2 | 1. 65000 6030. 75| 5. 00000 18275. 00|
SURFACE M LLI NG, ASPHALT | | |
0006 202-94425 135.000 n2 | 17. 00000 2295. 00| 28. 00000 3780. 00|
APRON, REMOVE | | |
0007 202-96133 275.000 m | 12. 25000 3368. 75| 4. 40000 1210. 00|
Pl PE, REMOVE | | |
0008 211-07454 80.000 nB8 | 70. 00000 5600. 00| 15. 00000 1200. 00|
STRUCTURE BACKFI LL | | |
0009 402-07433 274.000 My | 45. 75000 12535. 50| 80. 00000 21920. 00|
HMVA SURFACE, TYPE B | | |
0010 406- 05521 3655.000 n2 | 0. 21000 767. 55| 0. 30000 1096. 50|
ASPHALT FOR TACK COAT | | |
0011 604- 06069 118.000 n2 | 38. 45000 4537. 10| 70. 00000 8260. 00|
CURB RAMP, CONCRETE | | |
0012 604- 44251 22.000 n8 | 530. 00000 11660. 00| 500. 00000 11000. 00|
STEPS, CONCRETE | | |
0013 604-91404 1179.000 n2 | 36. 10000 42561. 90| 55. 00000 64845. 00|
S| DEWALK, CONCRETE, 125 nm | | |
0014 604-91404 278.000 n2 | 120. 00000 33360. 00| 100. 00000 27800. 00|

S| DEVWALK, CONCRETE, 125 nm PRESSED |
BRI CK PATTERN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 165 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 568, 398. 62 RQUTE : 2
CALL ORDER . 165 CONTRACT ID : R -26852-B COUNTI ES : LAKE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-1120685 [
| BUCKO CONSTRUCTI ON | WALSH & KELLY |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 605-06140 530.000 m | 40. 35000 21385. 50| 81. 00000 42930. 00|
CURB AND GUTTER, CONCRETE | | |
0016 611-05330 146.000 n2 | 39. 00000 5694. 00| 65. 00000 9490. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0017 706-01268 40.000 m | 414. 00000 16560. 00| 414. 00000 16560. 00|
HANDRAI L, ALUM NUM | | |
0018 720- 44045 5.000 EACH 550. 00000 2750. 00| 398. 00000 1990. 00|
CASTING 8, FURNISH AND ADJUST TO GRADE | | |
0019 732-02745 5.000 EACH 970. 00000 4850. 00| 894. 00000 4470. 00|
GATE VALVE AND BOX, 200 mm | | |
0020 732-04750 77.000 EACH 150. 00000 11550. 00| 209. 00000 16093. 00|
CORPORATI ON STOP | | |
0021 732-04751 77.000 EACH 165. 00000 12705. 00| 246. 00000 18942. 00|
WATER SERVI CE BOX | | [
0022 732-04985 10. 000 EACH 650. 00000 6500. 00| 2000. 00000 20000. 00|
VAULT REMOVAL AND BUI LDi NG WALL | | [
REPLACENVENT [ [ [
0023 732-91739 275.000 m | 109. 75000 30181. 25| 151. 66000 41706. 50|
WATER MAI N, DUCTILE | RON, 200 mm | | [
0024 732-91742 1.000 EACH 2315. 00000 2315. 00| 2195. 00000 2195. 00|
FI RE HYDRANT | | [
0025 732-96629 140.000 m | 81. 70000 11438. 00| 53. 10000 7434. 00|
WATER LI NE, 25 nm | | [
0026 732-96629 735.000 m | 150. 00000 110250. 00| 59. 00000 43365. 00|
WATER LINE, 25 nm, BORED | | |
0027 801- 06640 17.000 EACH 90. 00000 1530. 00| 85. 00000 1445. 00|
CONSTRUCTI ON SIGN, A | | |
0028 801- 06645 2.000 EACH 40. 00000 80. 00| 35. 00000 70. 00|
CONSTRUCTI ON SIGN, B | | |
0029 801-06775 LUWP| 43500. 00000 43500. 00| 16000. 00000 16000. 00|
MAI NTAI NI NG TRAFFI C | | [
0030 801-07119 19.000 m | 31. 50000 598. 50| 20. 00000 380. 00|
BARRI CADE, I11-B | | [
0031 802-05701 25.000 m | 20. 00000 500. 00| 29. 52000 738. 00|
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | | [
BASE | [ [
0032 802- 76025 1.750 n2 | 156. 10000 273. 18| 96. 88000 169. 54|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0033 805- 06592 500.000 m | 30. 00000 15000. 00| 26. 24000 13120. 00|
|

CONDUI T, STEEL, GALVAN ZED, 50mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 165 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 568, 398. 62 RQUTE : 2
CALL ORDER . 165 CONTRACT ID : R -26852-B COUNTI ES : LAKE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-1120685 [
| BUCKO CONSTRUCTI ON | WALSH & KELLY |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0034 805- 86838 2000.000 m | 2. 80000 5600. 00| 3. 28000 6560. 00|
WRE, NO. 4 COPPER IN CONDUI T, 1C | | [
0035 805- 86920 39.000 EACH 26. 60000 1037. 40| 15. 00000 585. 00|
MULTI PLE COMPRESSI ON FI TTI NG NOT | | |
WATERPROCFED | | |
0036 805- 86925 4.000 EACH 14. 40000 57. 60| 20. 00000 80. 00|
MULTI PLE COMPRESSI ON FI TTI NG | | |
WATERPROOFED | [ [
0037 805-86930 39.000 EACH 27. 60000 1076. 40| 15. 00000 585. 00|
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0038 805- 86935 4.000 EACH 17. 30000 69. 20| 20. 00000 80. 00|
I NSULATI NG LI NK, WATERPROOFED | | |
0039 805- 98336 440.000 m | 11. 80000 5192. 00| 11. 48000 5051. 20|
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUI T, 4 1/C | | |
0040 807-02191 3.000 EACH 680. 00000 2040. 00| 550. 00000 1650. 00|
HANDHOLE, LI GHTI NG | | |
0041 807-03738 15. 000 EACH 1920. 00000 28800. 00| 1760. 00000 26400. 00|
LI GHT POLE ASSEMBLY, STREET | | [
0042 807-03950 15. 000 EACH 1350. 00000 20250. 00| 1069. 00000 16035. 00|
LUM NAI RE, ORNAVENTAL | | [
0043 807- 04653 15. 000 EACH 350. 00000 5250. 00| 450. 00000 6750. 00|
LI GHTI NG FOUNDATI ON | | [
0044 807-86810 1.000 EACH 3680. 00000 3680. 00| 2400. 00000 2400. 00|
SERVI CE POINT, |1 | | |
0045 807-86910 15. 000 EACH 25. 30000 379. 50| 25. 00000 375. 00|
CONNECTOR KI T, UNFUSED | | |
0046 807-86915 15. 000 EACH| 30. 50000 457. 50| 25. 00000 375. 00|
CONNECTOR KI T, FUSED | | |
0047 808-06703 175.000 m | 1. 31000 229. 25| 2.10000 367. 50|
LI NE, THERMOPLASTI C, SCLID, WH TE, 2100mmm] | |
0048 808- 06705 13.000 m | 2. 62000 34. 06| 4. 15000 53. 95|
LI NE, THERMOPLASTI C, SCLID, WH TE, 200 | | |
mm I I I
0049 808- 75245 470.000 m | 1. 31000 615. 70| 2.10000 987. 00|
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mMm | | |
0050 808- 75260 45.000 m | 3. 90000 175. 50| 6. 25000 281. 25|
TRANSVERSE NARKI NGS, THERMOPLASTI C, | | |
SOLI D, WHI TE, CROSSHATCH LINE, 300 nm | | |
0051 808- 75297 14.000 m | 10. 50000 147. 00| 12. 50000 175. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600 nmm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 165 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 568, 398. 62 RQUTE : 2
CALL ORDER . 165 CONTRACT ID : R -26852-B COUNTI ES : LAKE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-1120685 [
| BUCKO CONSTRUCTI ON | WALSH & KELLY |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 808- 75300 205.000 m | 1. 95000 399. 75| 3. 15000 645. 75|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK LINE, 150 nm | | |
0053 808- 75320 3.000 EACH 45. 00000 135. 00| 55. 00000 165. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0054 808- 75325 2.000 EACH 55. 00000 110. 00| 75. 00000 150. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0055 808- 95933 12.000 m | 19. 00000 228. 00| 15. 00000 180. 00|
CURB PAI NTI NG, YELLOW | | |
0056 808-97664 2.000 EACH 55. 00000 110. 00| 85. 00000 170. 00|
PAVEMENT MESSAGE MARKI NGS THERMOPLASTI C, | | |
HANDI CAP SYMBOL | | |
SECTI ON TOTALS | $ 568, 994. 30| $ 570, 560. 19|
------------------------------------------ Hre o e m e e e e e e e e e et m e et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao-
CONTRACT TOTALS | $ 568, 994. 30| $ 570, 560. 19|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 181 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 42, 161, 944. 17 ROUTE : |-70
CALL CRDER : 181 CONTRACT 1D : R -26912-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 11/01/04 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PRQJECT(S) : 0703238
0703247
0703238
OTHERS
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 36-2231526 WALSH CONSTR CO CF | LL $ 27,560, 129. 00 100. 0000%
2 35-0175870 BERNS CONSTRUCTI ON  COVPANY | NC. $ 29,719, 017. 84 107. 8333%
3 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 30, 287, 473. 65 109. 8959%
4 35-1139301 E & B PAVING |NC. $ 31,013, 433. 18 112. 5300%
5 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 32,682, 131. 14 118. 5848%
| (1) 36-2231526 | (2) 35-0175870 | (3) 35-0918397
| WALSH CONSTR CO. OF I LL | BERNS CONSTRUCTI ON COVPANY | | R ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon
SECTI ON 0001  FORCE MAI N RELOCATI ON
[ I I
0001 105- 06845 LUMP|  410000. 00000 410000. 00|  445000. 00000 445000. 00|  400000. 00000 400000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07570 20.000 MS | 1715. 00000 34300. 00| 1325. 00000 26500. 00| 1900. 00000 38000. 00
FIELD OFFI CE , FURNI TURE AND EQUI PNENT | | |
ONLY I I I
0003 110- 01001 LUMP| 1400000. 00000  1400000. 00| 1485950. 00000  1485950.00] 1400000. 00000 1400000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUMP|  280000. 00000 280000. 00|  254000. 00000 254000. 00|  300000. 00000 300000. 00
CLEARI NG RI GHT OF WY | | |
0005 202- 02286 1.000 EACH 125000. 00000 125000. 00|  84495. 05000 84495. 05|  140000. 00000 140000. 00
PRESENT STRUCTURE, REMOVE , STR NO 6B | |
0006 202- 93763 6.000 EACH 1200. 00000 7200. 00| 400. 00000 2400. 00| 1600. 00000 9600. 00
LI GHT STANDARD AND FOUNDATI ON, REMOVE | |
0007 202- 99626 2.000 EACH 5500. 00000 11000. 00| 320. 00000 640. 00| 6500. 00000 13000. 00
FOUNDATI ON FOR S| GNI NG, REMOVE | | |
0008 203- 02000 271431.000 CYS | 4.00000  1085724. 00| 5.78000  1568871. 18| 7.80000 2117161. 80
EXCAVATI ON,  COMMON | | |
0009 205- 06930 13.000 TON | 75. 00000 975. 00| 44. 00000 572. 00| 44. 00000 572. 00
SPLASHPAD, RI PRAP | | |
0010 205- 06931 554.000 TON | 45. 00000 24930. 00| 26. 00000 14404. 00| 26. 00000 14404. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0011 205- 06933 81.000 EACH 50. 00000 4050. 00| 50. 00000 4050. 00| 52. 00000 4212.00

TEMPORARY DI TCH | NLET PROTECTI ON | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 181 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 42,161, 944. 17 ROUTE : [-70
CALL ORDER . 181 CONTRACT ID : R -26912-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 35-0175870 | (3) 35-0918397
| WALSH CONSTR CO. OF | LL | BERNS CONSTRUCTI ON COVPANY | | RIETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0012 205- 06935 1.000 EACH 0. 01000 0. 01| 7700. 00000 7700. 00| 8000. 00000 8000. 00
TEMPORARY SEDI MENT BASI N | | |
0014 205-06935 1.000 EACH 2000. 00000 2000. 00| 600. 00000 600. 00| 600. 00000 600. 00
TEMPORARY SEDI MENT BASIN , REMOVE | | [
0015 205- 06936 714.000 TON | 25. 00000 17850. 00| 22. 00000 15708. 00| 22.00000 15708. 00
TEMPORARY SEDI MENT TRAP | | [
0016 205- 06938 162. 000 LFT | 25. 00000 4050. 00| 12. 00000 1944. 00| 12. 00000 1944. 00
TEMPORARY SLOPE DRAI N | | [
0017 206-51215 2000. 000 CYS | 12. 00000 24000. 00| 9. 50000 19000. 00| 9. 50000 19000. 00
EXCAVATI ON, X | | |
0018 207-07498 410328. 000 SYS | 2. 75000 1128402. 00| 2. 75000 1128402. 00| 2. 80000 1148918. 40
SUBGRADE TREATMENT, TYPE A | | [
0019 210-07769 5075. 000 SFT | 1. 25000 6343. 75| 1. 80000 9135. 00| 1. 80000 9135. 00
BOND BREAK, MATERIAL , 1/4 IN | | |
0021 211-07454 47737.000 CYS | 12. 00000 572844. 00| 12. 60000 601486. 20| 13. 00000 620581. 00
STRUCTURE BACKFI LL | | [
0022 301-07448 55616. 000 TON | 11. 00000 611776. 00| 12. 65000 703542. 40| 11. 00000 611776. 00
COVPACTED AGGREGATE, NO 53, BASE | | [
0023 302- 06464 91875.000 CYS | 22. 00000 2021250. 00| 24. 00000 2205000. 00| 27. 00000 2480625. 00
SUBBASE FOR PCCP | | [
0024 303- 05963 2345.000 CYS | 26. 00000 60970. 00| 31. 00000 72695. 00| 26. 00000 60970. 00
AGGREGATE , NO 11, FOR SUBGRADE DRAINS | | |
0025 303- 05963 641.000 CYS | 22. 00000 14102. 00| 27. 00000 17307. 00| 28. 00000 17948. 00
AGGREGATE , NO 53, FOR SUBGRADE DRAINS | | |
0026 304-07489 33.000 TON | 430. 60000 14209. 80| 300. 00000 9900. 00| 120. 00000 3960. 00
HVA PATCH NG TYPE A [ | |
0027 304-07491 30. 000 TON | 430. 60000 12918. 00| 300. 00000 9000. 00| 130. 00000 3900. 00
HVA PATCHI NG TYPE C [ | |
0028 501- 06266 LUWP| 15000. 00000 15000. 00| 17000. 00000 17000. 00| 19000. 00000 19000. 00
PROFI LOGRAPH, PCCP | | |
0029 501- 06325 76774.000 SYS | 28. 00000 2149672. 00| 26. 60000 2042188. 40| 28. 00000 2149672. 00
QA-PCCP, 14 IN | |
0030 501- 06325 2302. 000 SYS | 55. 00000 126610. 00| 78. 25000 180131. 50| 71. 00000 163442. 00
QA-POCP, 14 IN. , REI NFORCED | | |
0031 501- 06326 270399. 000 SYS | 28. 50000 7706371. 50| 26. 62000 7198021. 38| 25. 00000 6759975. 00
QA-PCCP, 15 IN | |
0032 501- 06914 986. 000 SYS | 67. 00000 66062. 00| 95. 25000 93916. 50| 82. 00000 80852. 00
QA POCP , 18 IN., RElI NFORCED | | |
0033 502-07744 69889. 000 SYS | 10. 00000 698890. 00| 26. 62000 1860445. 18| 24. 00000 1677336. 00
PRS- PCCP, 15 IN. | | |
0034 503- 05240 206925. 000 LFT | 6. 00000 1241550. 00| 6. 00000 1241550. 00| 6. 10000 1262242. 50

D-1 CONTRACTI ON JO NT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 181 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 42,161, 944. 17 ROUTE : [-70
CALL ORDER . 181 CONTRACT ID : R -26912-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 35-0175870 | (3) 35-0918397
| WALSH CONSTR CO. OF | LL | BERNS CONSTRUCTI ON COMPANY | | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 601-01522 9.000 EACH 1160. 00000 10440. 00| 1160. 00000 10440. 00| 1200. 00000 10800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0036 601- 03464 1.000 EACH 50. 00000 50. 00| 38. 00000 38. 00| 40. 00000 40. 00
GUARDRAI L, STEEL CURVED TERM NAL END | | |
SECTI ON | | |
0037 601-06228 1. 000 EACH 55025. 00000 55025. 00| 55025. 00000 55025. 00| 57000. 00000 57000. 00
| MPACT ATTENUATOR, CR W, TL-3 | | |
0038 601- 06241 2.000 EACH 37400. 00000 74800. 00| 37400. 00000 74800. 00| 39000. 00000 78000. 00
| MPACT ATTENUATOR, R1, W8, TL-3 | | |
0039 601- 06246 3.000 EACH 35050. 00000 105150. 00| 35050. 00000 105150. 00| 36000. 00000 108000. 00
| MPACT ATTENUATOR, R2, W, TL-3 | | |
0040 601- 06248 1. 000 EACH 37500. 00000 37500. 00| 37500. 00000 37500. 00| 39000. 00000 39000. 00
| MPACT ATTENUATOR, R2, W8, TL-3 | | |
0041 601-94689 10. 000 EACH 1710. 00000 17100. 00| 1710. 00000 17100. 00| 1800. 00000 18000. 00
GUARDRAI L END TREATMENT, OS | | [
0042 601-99105 4952. 000 LFT | 8. 30000 41101. 60| 8. 30000 41101. 60| 8. 60000 42587. 20
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | [
0043 601-99106 603. 000 LFT | 13. 15000 7929. 45| 13. 15000 7929. 45| 14. 00000 8442. 00
GUARDRAI L, WBEAM 3 FT. 1.5 IN SPACI NG | [
0044 602- 06639 400. 000 LFT | 30. 00000 12000. 00| 9. 15000 3660. 00| 25. 00000 10000. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0045 602- 06646 1000. 000 LFT | 15. 00000 15000. 00| 7. 75000 7750. 00| 20. 00000 20000. 00
TEMPORARY CONCRETE BARR! ER | | |
0046 602- 06729 938. 000 EACH 6. 75000 6331. 50| 5. 00000 4690. 00| 7. 30000 6847. 40
BARRI ER DELI NEATOR | | [
0047 602- 06944 8651. 000 LFT | 30. 00000 259530. 00| 34. 15000 295431. 65| 45. 00000 389295. 00
BARRI ER, CONCRETE, 33 IN | | [
0048 602- 06977 6880. 000 LFT | 78. 00000 536640. 00| 141. 15000 971112. 00| 160. 00000 1100800. 00
BARRI ER, CONCRETE, 33 IN., MODI FI ED | | |
0050 605- 06095 2459. 000 LFT | 3. 50000 8606. 50| 6. 00000 14754. 00| 11. 00000 27049. 00
CURB, | NTEGRAL, B, CONCRETE | | |
0051 605-06120 204.000 LFT | 20. 00000 4080. 00| 15. 00000 3060. 00| 25. 00000 5100. 00
CURB, CONCRETE | | |
0052 607-06360 347.000 LFT | 35. 00000 12145. 00| 35. 00000 12145. 00| 48. 00000 16656. 00
PAVED SIDE DI TCH, F | | [
0053 616- 02320 5081. 000 SYS | 1. 00000 5081. 00| 1. 15000 5843. 15| 1. 20000 6097. 20
GEOTEXTI LES | | |
0054 616- 02320 32759.000 SYS | 0. 59000 19327. 81| 0. 80000 26207. 20| 1. 00000 32759. 00
CEOTEXTI LES FOR SUBGRADE DRAI N | | |
0055 616- 05688 1065. 000 TON | 20. 00000 21300. 00| 25. 00000 26625. 00| 25. 00000 26625. 00

R PRAP, CLASS 1 | | |



CULVERT, PRECAST BOX, REI NFORCED |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 181 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 42,161, 944. 17 ROUTE : [-70
CALL ORDER . 181 CONTRACT ID : R -26912-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 35-0175870 | (3) 35-0918397
| WALSH CONSTR CO. OF | LL | BERNS CONSTRUCTI ON COVPANY | | RIETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0056 616- 05689 112.000 TON | 20. 00000 2240. 00| 35. 00000 3920. 00| 35. 00000 3920. 00
R PRAP, CLASS 2 | | |
0057 616- 06405 2700. 000 TON | 20. 00000 54000. 00| 24. 00000 64800. 00| 24. 00000 64800. 00
R PRAP, REVETNMENT | [
0058 621-02770 218.000 SYS | 1. 55000 337. 90| 1. 55000 337. 90| 1. 60000 348. 80
ERCSI ON CONTRCOL BLANKET | |
0059 621-06545 18.000 TON | 352. 00000 6336. 00| 352. 00000 6336. 00| 370. 00000 6660. 00
FERTI LI ZER | | [
0060 621- 06554 6536. 000 LBS | 2. 02000 13202. 72| 2. 02000 13202. 72| 2. 10000 13725. 60
SEED M XTURE, U | | [
0061 621- 06565 86.000 TON | 378. 00000 32508. 00| 378. 00000 32508. 00| 390. 00000 33540. 00
MULCHI NG MATERI AL | | [
0062 621- 06567 146.000 MG | 2. 00000 292. 00| 2. 00000 292. 00| 2. 10000 306. 60
WATER | | |
0064 621-06574 29626. 000 SYS | 2. 45000 72583. 70| 2. 45000 72583. 70| 2. 60000 77027. 60
SODDI NG | | |
0065 621-07188 1136.000 LFT | 2. 50000 2840. 00| 2. 50000 2840. 00| 2. 60000 2953. 60
COVPOST FI LTER BERM | | |
0066 702-51010 415.000 CYS | 200. 00000 83000. 00| 315. 00000 130725. 00| 320. 00000 132800. 00
CONCRETE, B, ABOVE FOOTI NGS | | [
0067 702-51015 4831.000 CYS | 100. 00000 483100. 00| 125. 00000 603875. 00| 130. 00000 628030. 00
CONCRETE, B, FOOTI NGS | | [
0068 702-51046 282.000 CYS | 115. 00000 32430. 00| 100. 00000 28200. 00| 160. 00000 45120. 00
CONCRETE, FOUNDATI ON SEAL | |
0069 703-51030 347511.000 LBS | 0. 36000 125103. 96| 0. 45000 156379. 95| 0. 66000 229357. 26
REI NFORCI NG STEEL | | |
0070 703-97936 5544. 000 EACH 22. 07000 122356. 08| 22. 00000 121968. 00| 22. 00000 121968. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0072 706-05734 11. 000 EACH 1600. 00000 17600. 00| 1315. 00000 14465. 00| 1200. 00000 13200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0073 706-51025 2730. 000 LFT | 52. 00000 141960. 00| 28. 40000 77532. 00| 29. 00000 79170. 00
CONCRETE, C, RAILING | | |
0074 709-07733 LUWP| 9664. 00000 9664. 00| 5600. 00000 5600. 00| 5600. 00000 5600. 00
ANTI - GRAFFI TI  COAT | | |
0075 709-51821 LUWP| 6142. 50000 6142. 50| 7600. 00000 7600. 00| 7600. 00000 7600. 00
SURFACE SEAL | | |
0076 709-98224 15420. 000 SFT | 3. 64000 56128. 80| 3. 00000 46260. 00| 3. 10000 47802. 00
WATERPROOF MEMBRANE | | |
0077 714-01634 1062. 000 LFT | 300. 00000 318600. 00| 315. 00000 334530. 00| 320. 00000 339840. 00
|
|

CONCRETE, 7 FT. X 4 FT. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 181 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 42,161, 944. 17 ROUTE : [-70
CALL ORDER . 181 CONTRACT ID : R -26912-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 35-0175870 | (3) 35-0918397
| WALSH CONSTR CO. OF | LL | BERNS CONSTRUCTI ON COVPANY | | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0078 714-26702 245.000 LFT | 240. 00000 58800. 00| 255. 00000 62475. 00| 260. 00000 63700. 00

CULVERT, PRECAST BOX, REI NFORCED [

CONCRETE, 6 FT. X 3 FT. | | |

0079 715- 04482 9.000 EACH 300. 00000 2700. 00| 780. 00000 7020. 00| 780. 00000 7020. 00
Pl PE CONNECTI ON COLLAR AND PAD | |

0080 715- 04612 191.000 LFT | 130. 00000 24830. 00| 150. 00000 28650. 00| 150. 00000 28650. 00
PI PE , HDPE, 48 IN | | |

0081 715- 04612 4799.000 LFT | 10. 34000 49621. 66| 10. 00000 47990. 00| 8. 90000 42711. 10
Pl PE , SUBGRADE DRAI N QUTLET, 6 IN. | | |

0082 715- 04612 147.000 LFT | 142. 89000 21004. 83| 95. 00000 13965. 00| 95. 00000 13965. 00
PIPE , TYPE 1, DEFORVED, MN. AREA 7.9 | | |
SFT. | | [

0083 715- 04612 1065.000 LFT | 196. 69000 209474. 85| 170. 00000 181050. 00| 170. 00000 181050. 00
PIPE , TYPE 2, CIRCULAR 78 IN. | | |

0084 715- 04612 29688.000 LFT | 1. 80000 53438. 40| 2.00000 59376. 00| 1. 40000 41563. 20

PIPE , TYPE 4, CIRCULAR 6 IN., | | |
SUBGRADE DRAI N [ |

0085 715- 04612 2549.000 LFT | 60. 28000 153653. 72| 60. 00000 152940. 00| 60. 00000 152940. 00
PI PE , TYPE HDPE, 20 IN. | | |

0086 715- 04629 3.000 EACH 340. 66000 1021. 98| 770. 00000 2310. 00| 770. 00000 2310. 00
Pl PE , TEMPORARY PLUG AND COVER | | |

0087 715- 05024 1267.000 LFT | 39. 87000 50515. 29| 53. 00000 67151. 00| 53. 00000 67151. 00
PIPE, TYPE 2, CIRCULAR 36 IN. | |

0088 715- 05048 106090. 000 LFT | 1. 66000 176109. 40| 1. 75000 185657. 50| 1. 40000 148526. 00
PIPE, TYPE 4, CIRCULAR 6 IN | |

0089 715- 05053 13265.000 LFT | 11. 11000 147374. 15 10. 00000 132650. 00| 8. 90000 118058. 50
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |

0090 715- 05121 114.000 LFT | 20. 82000 2373. 48| 29. 00000 3306. 00| 29. 00000 3306. 00
PIPE, TYPE 1, CIRCULAR 18 IN. | |

0091 715- 05127 217.000 LFT | 48. 42000 10507. 14| 64. 00000 13888. 00| 64. 00000 13888. 00
PIPE, TYPE 1, CURCULAR 42 IN. | |

0092 715- 05133 755.000 LFT | 96. 95000 73197. 25| 96. 00000 72480. 00| 96. 00000 72480. 00
PIPE, TYPE 1, CIRCULAR 60 IN. | |

0093 715- 05149 916. 000 LFT | 16. 84000 15425. 44 21. 00000 19236. 00| 21. 00000 19236. 00
PIPE, TYPE 2, CIRCULAR 12 IN. | |

0094 715- 05151 4414.000 LFT | 16. 78000 74066. 92| 24. 00000 105936. 00| 24. 00000 105936. 00
PIPE, TYPE 2, CIRCULAR 15 IN. | |

0095 715- 05152 4737.000 LFT | 20. 92000 99098. 04 26. 00000 123162. 00| 26. 00000 123162. 00
PIPE, TYPE 2, CIRCULAR 18 IN. | |

0096 715- 05154 4510.000 LFT | 30. 08000 135660. 80| 34. 00000 153340. 00| 34. 00000 153340. 00

I

PIPE, TYPE 2, CRCUAR 24 IN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PACGE : 181 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 42,161, 944. 17 ROUTE : [-70
CALL ORDER . 181 CONTRACT ID : R -26912-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 35-0175870 | (3) 35-0918397
| WALSH CONSTR CO. OF | LL | BERNS CONSTRUCTI ON COVPANY | | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0097 715-05156 1234.000 LFT | 39. 11000 48261. 74| 43. 00000 53062. 00| 43. 00000 53062. 00
PIPE, TYPE 2, CIRCULAR 30 IN | [ [
0098 715-05161 573.000 LFT | 78. 93000 45226. 89| 74. 00000 42402. 00| 74. 00000 42402. 00
PIPE, TYPE 2, CIRCULAR 48 IN [ | [
0099 715-05162 428.000 LFT | 97. 26000 41627. 28| 87. 00000 37236. 00| 87. 00000 37236. 00
PIPE, TYPE 2, CRCULAR 54 IN [ | [
0100 715-05163 1484.000 LFT | 117. 54000 174429. 36| 137. 00000 203308. 00| 140. 00000 207760. 00
PIPE, TYPE 2, CIRCULAR 60 IN [ [ [
0101 715-05165 1210. 000 LFT | 179. 08000 216686. 80| 180. 00000 217800. 00| 180. 00000 217800. 00
PIPE, TYPE 2, CRCULAR 72 IN [ [ [
0102 715- 05249 180.000 LFT | 103. 25000 18585. 00| 174. 00000 31320. 00| 170. 00000 30600. 00
PI PE, TYPE 1, DEFORMED, M N. AREA 18.1 | | |
SFT. | | |
0103 715- 05422 8358. 000 LFT | 46. 51000 388730. 58| 48. 00000 401184. 00| 54. 00000 451332. 00
PIPE, SLOTTED DRAIN, 12 IN | | [
0104 715-06358 6. 000 EACH 871. 84000 5231. 04| 2000. 00000 12000. 00| 2000. 00000 12000. 00
CONCRETE ANCHOR, 78 I N. | | |
0105 715-26751 1.000 EACH 6350. 83000 6350. 83| 6000. 00000 6000. 00| 6000. 00000 6000. 00
GRATED BOX END SECTION, 11, 6:1, 42 IN. | | |
X 29 IN. | | |
0106 715- 26763 1.000 EACH 11190. 01000 11190. 01] 16000. 00000 16000. 00| 16000. 00000 16000. 00
GRATED BOX END SECTIQN, I, 10:1, 71 IN | | |
X 47 IN, | [ |
0107 715-46040 1.000 EACH 750. 00000 750. 00| 1020. 00000 1020. 00| 1000. 00000 1000. 00
PI PE END SECTION, 36 IN. | | |
0109 718- 06528 44,000 EACH 740. 00000 32560. 00| 400. 00000 17600. 00| 570. 00000 25080. 00
OUTLET PROTECTOR, 1 | | |
0110 718-06529 1.000 EACH 800. 00000 800. 00| 475. 00000 475. 00| 520. 00000 520. 00
OUTLET PROTECTOR, 2 | | |
0111 718-06531 12. 000 EACH 800. 00000 9600. 00| 300. 00000 3600. 00| 470. 00000 5640. 00
OUTLET PROTECTOR, 3 | | |
0112 718-06532 9900. 000 LFT | 1. 00000 9900. 00| 0. 90000 8910. 00| 0. 94000 9306. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0113 718-52610 11758. 000 CYS | 22. 33000 262556. 14| 28. 00000 329224. 00| 26. 00000 305708. 00
AGGREGATE FOR UNDERDRAI NS | | [
0114 718-99153 57001. 000 SYS | 5. 00000 285005. 00| 0. 80000 45600. 80| 1. 00000 57001. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0115 720-01059 1.000 EACH 7470. 23000 7470. 23| 13600. 00000 13600. 00| 14000. 00000 14000. 00
MANHOLE, E4, DROP | | [
0116 720-06607 19. 000 EACH 1119. 31000 21266. 89| 1250. 00000 23750. 00| 910. 00000 17290. 00

SLOTTED DRAI N CLEANOQUT PORT, TYPE |1 [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 181 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 42,161, 944. 17 ROUTE : [-70
CALL ORDER . 181 CONTRACT ID : R -26912-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 35-0175870 | (3) 35-0918397
| WALSH CONSTR CO. OF | LL | BERNS CONSTRUCTI ON COVPANY | | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0117 720- 06607 9.000 EACH 1220. 08000 10980. 72| 1300. 00000 11700. 00| 1000. 00000 9000. 00
SLOTTED DRAI N CLEANQUT PORT, TYPE I1, | | |
MODI FI ED | | |
0118 720-07301 3.000 EACH 1682. 15000 5046. 45| 3350. 00000 10050. 00| 3400. 00000 10200. 00
I NLET TYPE HA | | |
0119 720-44000 5.000 EACH 563. 83000 2819. 15| 550. 00000 2750. 00| 550. 00000 2750. 00
CASTING ADJUST TO GRADE | | |
0120 720-45041 4.000 EACH 2207. 38000 8829. 52| 3350. 00000 13400. 00| 3400. 00000 13600. 00
I NLET, H5 | | |
0121 720-45042 28.000 EACH 1755. 53000 49154. 84| 3350. 00000 93800. 00| 3400. 00000 95200. 00
INLET, HA5 , MODIFIED | | |
0122 720- 45042 12. 000 EACH 2868. 33000 34419. 96| 4850. 00000 58200. 00| 5200. 00000 62400. 00
INLET, HA5 , WTH SLOTTED DRAI N, | | |
MODI FI ED | [ |
0123 720- 45065 17.000 EACH| 3180. 78000 54073. 26| 2350. 00000 39950. 00| 2400. 00000 40800. 00
I NLET, N12 | | |
0124 720- 45066 4,000 EACH 3180. 78000 12723. 12| 2820. 00000 11280. 00| 2800. 00000 11200. 00
I NLET, N12, MODIFIED | | |
0125 720- 45141 27.000 EACH 2611. 49000 70510. 23| 3685. 00000 99495. 00| 3700. 00000 99900. 00
I NLET, H5, MODIFI ED | | [
0126 720- 45410 4.000 EACH 2138. 94000 8555. 76| 1750. 00000 7000. 00| 1800. 00000 7200. 00
MANHOLE, C4 | | [
0127 720- 45415 6.000 EACH 2855. 48000 17132. 88| 6875. 00000 41250. 00| 6900. 00000 41400. 00
MANHOLE, D4 | | [
0128 720- 45416 6.000 EACH 6605. 48000 39632. 88| 9610. 00000 57660. 00| 9600. 00000 57600. 00
MANHOLE, E4 | | |
0129 720- 45425 15. 000 EACH 8755. 83000 131337. 45| 11900. 00000 178500. 00| 12000. 00000 180000. 00
MANHOLE, F4 | | |
0130 720-91973 9.000 EACH 3232. 19000 29089. 71| 3040. 00000 27360. 00| 3000. 00000 27000. 00
MANHOLE, H4 | | |
0131 720-92025 1.000 EACH 3035. 48000 3035. 48| 7115. 00000 7115. 00| 7100. 00000 7100. 00
MANHOLE, D2 | | |
0132 720-92025 1.000 EACH 3430. 48000 3430. 48| 7580. 00000 7580. 00| 7600. 00000 7600. 00
MANHOLE, D2 , DROP, MCODI FI ED | | |
0133 720- 94906 3.000 EACH 1397. 54000 4192. 62| 2000. 00000 6000. 00| 2000. 00000 6000. 00
I NLET, X5 | | |
0135 720- 94906 61. 000 EACH| 1463. 20000 89255. 20| 2215. 00000 135115. 00| 2200. 00000 134200. 00
I NLET, X5 , MODIFI ED | | |
0136 720-98068 2.000 EACH 6017. 14000 12034. 28| 9985. 00000 19970. 00| 10000. 00000 20000. 00
MANHOLE, E2 | | |
0137 728-98377 LUWP| 11100. 70000 11100. 70| 10300. 00000 10300. 00| 10000. 00000 10000. 00

MASONRY COATI NG | | |



JUNCTION BOX , LIGHTING 12 IN. X 12 IN.|

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 181 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 42,161, 944. 17 ROUTE : [-70
CALL ORDER . 181 CONTRACT ID : R -26912-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 35-0175870 | (3) 35-0918397
| WALSH CONSTR CO. OF | LL | BERNS CONSTRUCTI ON COVPANY | | RIETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0138 732-04985 1.000 EACH 5300. 00000 5300. 00| 3150. 00000 3150. 00| 4100. 00000 4100. 00
VAULT , ATMB | | |
0139 801- 06202 96. 000 LFT | 12. 00000 1152. 00| 29. 10000 2793. 60| 49. 00000 4704. 00
TEMPORARY PANEL S| GN SUPPORTS | | [
0140 801- 06203 1482.000 LFT | 1. 00000 1482. 00| 0. 10000 148. 20| 0. 10000 148. 20
TEMPORARY PAVEMENT MARKING 4 I N | | |
0141 801- 06586 452.000 LFT | 1. 00000 452, 00| 0. 20000 90. 40| 0. 21000 94. 92
TEMPORARY PAVEMENT MARKING 8 IN | | |
0142 801- 06640 8.000 EACH 134. 00000 1072. 00| 134. 00000 1072. 00| 160. 00000 1280. 00
CONSTRUCTI ON SI GN, A | | [
0143 801- 06640 5.000 EACH 300. 00000 1500. 00| 155. 00000 775. 00| 160. 00000 800. 00
CONSTRUCTION SIGN, A, LEAVE IN PLACE | | |
0144 801-06775 LUWP| 32013. 49000 32013.49| 174400. 00000 174400. 00| 8100. 00000 8100. 00
MAI NTAI NI NG TRAFFI C | | |
0145 801- 95580 1800. 000 LFT | 9. 56000 17208. 00| 22. 80000 41040. 00| 25. 00000 45000. 00
TEMPCORARY CONCRETE BARRI ER, LEAVE I N | | |
PLACE | | |
0146 802-03821 4.000 EACH 400. 00000 1600. 00| 220. 00000 880. 00| 290. 00000 1160. 00
SIGN, SHEET W TH LEGEND | | |
0147 802-07158 2.000 EACH 14777. 67000 29555. 34| 6950. 00000 13900. 00| 4600. 00000 9200. 00
CANTI LEVER TRAFFI C SI GN SUPPORT | | [
FOUNDATION, | , MODIFI ED [ [ [
0148 802-07271 1.000 EACH| 10710. 68000 10710. 68| 8500. 00000 8500. 00| 9500. 00000 9500. 00
BOX TRUSS Sl GN FOUNDATI ON, V- A | | [
0149 802-07272 2.000 EACH 11672. 12000 23344, 24| 8020. 00000 16040. 00| 9500. 00000 19000. 00
BOX TRUSS SI GN FOUNDATI ON, V-B , | | |
MODI FI ED [ [ [
0150 802-07282 3.000 EACH 11708. 74000 35126. 22| 8000. 00000 24000. 00| 9000. 00000 27000. 00
BOX TRUSS SI GN FOUNDATI ON, VI-B , | | |
MODI FI ED | | |
0151 802-97059 2.000 EACH 1240. 00000 2480. 00| 560. 00000 1120. 00| 1200. 00000 2400. 00
SI GN AND SUPPORTS, W DE FLANGE, RESET | |
0153 805- 06592 23157.000 LFT | 10. 80000 250095. 60| 11. 00000 254727. 00| 10. 00000 231570. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |
0154 805- 06595 1494. 000 LFT | 8. 90000 13296. 60| 5. 10000 7619. 40| 8. 40000 12549. 60
CONDUI T, PVC, 2 IN. , IN TRENCH | |
0155 805- 06600 7229.000 LFT | 19. 40000 140242. 60| 15. 50000 112049. 50| 24. 00000 173496. 00
CONDUI T, PVC, 3 IN. , CONCRETE ENCASED | | |
0156 805-07759 1088. 000 LFT | 88. 00000 95744. 00| 61. 20000 66585. 60| 62. 00000 67456. 00
DUCTBANK, 6-WAY, 6 IN. DI A | | [
0157 805-86900 76.000 EACH| 980. 00000 74480. 00| 460. 00000 34960. 00| 430. 00000 32680. 00
|
I

X 12 IN. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 42,161, 944. 17 ROUTE : [-70
CALL ORDER . 181 CONTRACT ID : R -26912-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 35-0175870 | (3) 35-0918397
| WALSH CONSTR CO. OF | LL | BERNS CONSTRUCTI ON COVPANY | | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0158 805- 86900 10. 000 EACH 980. 00000 9800. 00| 310. 00000 3100. 00| 390. 00000 3900. 00
JUNCTI ON BOX , LIGHTING 12" X 12" X 6" | | |
0159 805- 95568 702.000 LFT | 21. 00000 14742. 00| 17. 00000 11934. 00| 30. 00000 21060. 00

CONDU T, PVC, 4 IN. , MILTI-CELL, | | [
CONCRETE ENCASED [ |
0160 805-95568 479.000 LFT | 12. 40000 5939.

I
60| 10. 50000 5029. 50]| 25. 00000 11975. 00
CONDUI T, PVC, 4 IN. , MATI-CELL, IN | | |
TRENCH [ [ |
0161 805- 96014 807.000 LFT | 3. 00000 2421. 00| 4. 00000 3228. 00| 5. 20000 4196. 40
SAW CUT, FULL DEPTH | [
0162 807-02191 10. 000 EACH| 940. 00000 9400. 00| 500. 00000 5000. 00| 750. 00000 7500. 00
HANDHOLE, LI GHTI NG | | |
0163 807- 04653 59.000 EACH 1695. 27000 100020. 93] 420. 00000 24780. 00| 1000. 00000 59000. 00
LI GHTI NG FOUNDATI ON , CONCRETE MEDI AN | | |
VALL, W TH GROUNDI NG [ [
0164 807- 78590 61.000 EACH 870. 00000 53070. 00| 680. 00000 41480. 00| 750. 00000 45750. 00
HANDHOLE , ATMB | | |
0165 808- 06716 797.000 LFT | 2.00000 1594. 00| 0. 39000 310. 83 0. 41000 326. 77
LI NE, REMOVE | | |
0166 603- 03829 776.000 LFT | 13. 40000 10398. 40| 13. 40000 10398. 40| 14. 00000 10864. 00
FENCE , SECURI TY, RESET | |
0167 621- 01004 2.000 EACH 450. 00000 900. 00| 275. 00000 550. 00| 290. 00000 580. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0169 205- 06935 1.000 EACH 4957. 08000 4957. 08| 7000. 00000 7000. 00| 3500. 00000 3500. 00
TEMPORARY SEDI MENT BASIN , |NSTALLED | | |
0170 210- 07804 1.000 EACH 151300. 00000 151300.00]  98890. 00000 98890.00|  90000. 00000 90000. 00
AUTOMATI C TRAFFI C RECORDER STATI ON | | |
0171 802- 74046 1.000 EACH 530. 00000 530. 00| 200. 00000 200. 00| 330. 00000 330. 00
SI GN ASSEMBLY, U CHANNEL POSTS, RELOCATE| | |
0172 205- 07802 16.000 MOS | 2600. 00000 41600. 00| 5000. 00000 80000. 00| 2300. 00000 36800. 00
EROSI ON CONTROL , MAI NTAI NED | | |
0173 108- 01614 LUMP| 7750. 00000 7750. 00| 7500. 00000 7500.00]  13000. 00000 13000. 00
PARTNERI NG OVERHEAD | |
0174 210- 07805 2925.000 LFT | 3. 25000 9506. 25| 4.00000 11700. 00| 4.00000 11700. 00
WATERSTOP , TYPE RX | | |
0175 715- 04612 165.000 LFT | 50. 00000 8250. 00| 180. 00000 29700. 00| 190. 00000 31350. 00
PI PE , CASING 30 IN. | | |
0176 501- 06727 LUMP|  15000. 00000 15000. 00|  15000. 00000 15000. 00| 5300. 00000 5300. 00
CORI NG, PCCP | | |
0177 202- 02241 230.000 LFT | 7.00000 1610. 00| 1. 50000 345. 00| 3. 10000 713. 00

GUARDRAI L, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 42,161, 944. 17 ROUTE : [-70
CALL ORDER . 181 CONTRACT ID : R -26912-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 35-0175870 | (3) 35-0918397
| WALSH CONSTR CO. OF | LL | BERNS CONSTRUCTI ON COVPANY | | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0178 206-51230 8316. 000 CYS | 12. 00000 99792. 00| 10. 00000 83160. 00| 13. 00000 108108. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0179 210-07807 80.000 MO8 | 115. 11000 9208. 80| 100. 00000 8000. 00| 500. 00000 40000. 00
TEMPORARY SEDI MENT BASI N, MAI NTAI NED | |
0180 802-07282 1.000 EACH| 15414. 76000 15414. 76| 6840. 00000 6840. 00| 10000. 00000 10000. 00

BOX TRUSS SI GN FOUNDATION, VI-B , | | |

MODI FI ED, SPECI AL | [ |
SECTI ON TOTALS | $ 27,560, 129. 00| $ 29,719, 017. 84| $ 30, 287, 473. 65

CONTRACT TOTALS | $ 27,560, 129. 00| $ 29,719, 017. 84| $ 30, 287, 473. 65




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 42,161, 944. 17 ROUTE : [-70
CALL ORDER . 181 CONTRACT ID : R -26912-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-1917625 [
|E & B PAVING |NC. | M LESTONE CONTRACTORS, L.P. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 FORCE MAI N RELOCATI ON

I I |
0001 105- 06845 LUWP|  339133. 77000 339133.77| 391742. 00000 391742. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07570 20.000 MS | 729. 00000 14580. 00| 3975. 15000 79503. 00|
FI ELD OFFI CE , FURNI TURE AND EQUI PMENT | | |
ONLY | | |
0003 110- 01001 LUMP| 1550671. 66000  1550671.66] 1402328.00000  1402328. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  310134. 33000 310134. 33| 127350. 08000 127350. 08|
CLEARI NG RI GHT OF WAY | | |
0005 202- 02286 1.000 EACH  90617.03000 90617.03|  75241. 68000 75241. 68
PRESENT STRUCTURE, REMOVE , STR NO 6B | | |
0006 202- 93763 6.000 EACH 1581. 68000 9490. 08| 412. 36000 2474. 16|
LI GHT STANDARD AND FOUNDATI ON, REMOVE | | |
0007 202- 99626 2.000 EACH 6630. 00000 13260. 00| 329. 89000 659. 78]
FOUNDATI ON FOR SI GNI NG, REMOVE | | |
0008 203- 02000 271431.000 CYS | 6.91000  1875588. 21| 6.53000 1772444 43|
EXCAVATI ON,  COVMON | | |
0009 205- 06930 13.000 TON | 44. 88000 583. 44| 61. 00000 793. 00|
SPLASHPAD, RI PRAP | | |
0010 205- 06931 554.000 TON | 26. 52000 14692. 08 32. 00000 17728. 00|
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0011 205- 06933 81.000 EACH 51. 00000 4131. 00| 51. 55000 4175. 55
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0012 205- 06935 1.000 EACH 7854. 00000 7854. 00| 3100. 00000 3100. 00|
TEMPORARY SEDI MENT BASI N | | |
0014 205- 06935 1.000 EACH 612. 00000 612. 00| 2700. 00000 2700. 00|
TEMPORARY SEDI MENT BASIN , REMOVE | | |
0015 205- 06936 714.000 TON | 22. 44000 16022. 16| 44. 00000 31416. 00|
TEMPORARY SEDI MENT TRAP | | |
0016 205- 06938 162.000 LFT | 12. 24000 1982. 88 65. 00000 10530. 00|
TEMPORARY SLOPE DRAI N | | |
0017 206-51215 2000.000 CYS | 9. 69000 19380. 00| 11. 01000 22020. 00|
EXCAVATI ON, X | | |
0018 207- 07498 410328. 000 SYS | 3.11000  1276120. 08| 3.50000  1436148. 00|
SUBGRADE TREATMENT, TYPE A | | |
0019 210- 07769 5075.000 SFT | 1. 20000 6090. 00| 1. 20000 6090. 00|
BOND BREAK, MATERIAL , 1/4 IN. | | |
0021 211- 07454 47737.000 CYS | 15. 13000 722260. 81| 15. 90000 759018. 30|

STRUCTURE BACKFI LL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PACGE : 181 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 42,161, 944. 17 ROUTE : [-70
CALL ORDER . 181 CONTRACT ID : R -26912-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-1917625 [
|E & B PAVING | NC | M LESTONE CONTRACTORS, L. P. |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0022 301-07448 55616. 000 TON | 12. 18000 677402. 88| 10. 48000 582855. 68
COVPACTED AGGREGATE, NO 53, BASE | | |
0023 302- 06464 91875.000 CYS | 23. 64000 2171925. 00| 24. 32000 2234400. 00
SUBBASE FOR PCCP | | [
0024 303- 05963 2345.000 CYS | 31. 62000 74148. 90| 25. 41000 59586. 45
AGGREGATE , NO 11, FOR SUBGRADE DRAINS | | |
0025 303- 05963 641.000 CYS | 27. 54000 17653. 14| 22. 96000 14717. 36
AGGREGATE , NO 53, FOR SUBGRADE DRAINS | | |
0026 304-07489 33.000 TON | 245, 00000 8085. 00| 175. 00000 5775. 00
HVA PATCH NG TYPE A [ | |
0027 304-07491 30. 000 TON | 245, 00000 7350. 00| 190. 00000 5700. 00
HVA PATCH NG TYPE C [ | |
0028 501- 06266 LUWP| 19978. 25000 19978. 25| 51545. 00000 51545. 00
PROFI LOGRAPH, PCCP | | |
0029 501- 06325 76774.000 SYS | 27. 13000 2082878. 62| 25. 77000 1978465. 98
QA-PCCP, 14 IN. | | [
0030 501- 06325 2302.000 SYS | 81. 15000 186807. 30| 67. 01000 154257. 02
QM- PCCP, 14 IN. , REI NFORCED | | [
0031 501- 06326 270399. 000 SYS | 26. 63000 7200725. 37| 27. 58000 7457604. 42
Q- PCCP, 15 IN. | | [
0032 501- 06914 986. 000 SYS | 113. 47000 111881. 42| 77.32000 76237.52
QA PCCP , 18 IN, RElI NFORCED [ | [
0033 502-07744 69889. 000 SYS | 26. 63000 1861144. 07| 29. 90000 2089681. 10
PRS- PCCP, 15 I N. | | [
0034 503- 05240 206925. 000 LFT | 6. 93000 1433990. 25| 7.22000 1493998. 50
D1 CONTRACTI ON JO NT | | |
0035 601- 01522 9. 000 EACH 1183. 20000 10648. 80| 1195. 84000 10762. 56|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0036 601-03464 1.000 EACH 38. 76000 38. 76| 39. 17000 39. 17|
GUARDRAI L, STEEL CURVED TERM NAL END | | |
SECTI ON [ | |
0037 601-06228 1.000 EACH 56125. 50000 56125. 50| 58379. 31000 58379. 31|
| MPACT ATTENUATOR CR, WL, TL-3 | | [
0038 601- 06241 2.000 EACH 38148. 00000 76296. 00| 40209. 70000 80419. 40|
| MPACT ATTENUATOR R1, W8, TL-3 | | [
0039 601- 06246 3.000 EACH 35751. 00000 107253. 00| 37787. 09000 113361. 27|
| MPACT ATTENUATOR R2, WL, TL-3 | | [
0040 601-06248 1.000 EACH 38250. 00000 38250. 00| 40312. 79000 40312. 79|
| MPACT ATTENUATOR R2, W8, TL-3 | | [
0041 601-94689 10. 000 EACH 1744. 20000 17442. 00| 1762. 84000 17628. 40|

GUARDRAI L END TREATMENT, OS | |



SODDI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PACGE : 181 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 42,161, 944. 17 ROUTE : [-70
CALL ORDER . 181 CONTRACT ID : R -26912-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-1917625 [
|E & B PAVING | NC | M LESTONE CONTRACTORS, L. P. |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0042 601-99105 4952.000 LFT | 8. 47000 41943. 44| 8. 56000 42389. 12
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0043 601-99106 603. 000 LFT | 13. 41000 8086. 23| 13. 56000 8176. 68
GUARDRAI L, WBEAM 3 FT. 1.5 IN. SPACI NG | |
0044 602- 06639 400. 000 LFT | 8. 89000 3556. 00| 32. 25000 12900. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0045 602- 06646 1000. 000 LFT | 7.55000 7550. 00| 27.24000 27240. 00
TEMPORARY CONCRETE BARR! ER | | [
0046 602-06729 938. 000 EACH 6. 89000 6462. 82| 8. 35000 7832. 30
BARRI ER DELI NEATOR | | [
0047 602-06944 8651. 000 LFT | 33. 66000 291192. 66| 55. 90000 483590. 90
BARRI ER, CONCRETE, 33 IN | | [
0048 602- 06977 6880. 000 LFT | 139. 86000 962236. 80| 188. 99000 1300251. 20
BARRI ER, CONCRETE, 33 IN., MODI FI ED | | |
0050 605- 06095 2459. 000 LFT | 8. 50000 20901. 50| 12. 37000 30417. 83
CURB, | NTEGRAL, B, CONCRETE [ | [
0051 605-06120 204.000 LFT | 20. 00000 4080. 00| 30. 69000 6260. 76
CURB, CONCRETE | | [
0052 607- 06360 347.000 LFT | 54. 04000 18751. 88| 55. 07000 19109. 29
PAVED SIDE DI TCH, F | | [
0053 616- 02320 5081. 000 SYS | 1. 17000 5944. 77| 2. 25000 11432. 25
GEOTEXTI LES | | [
0054 616- 02320 32759.000 SYS | 0. 82000 26862. 38| 1. 03000 33741.77
CGEOTEXTI LES FOR SUBGRADE DRAI N | | |
0055 616- 05688 1065. 000 TON | 25. 50000 27157. 50| 31. 50000 33547. 50|
R PRAP, CLASS 1 | | [
0056 616- 05689 112. 000 TON | 35. 70000 3998. 40| 39. 00000 4368. 00|
R PRAP, CLASS 2 | | [
0057 616- 06405 2700. 000 TON | 24. 48000 66096. 00| 25. 00000 67500. 00|
R PRAP, REVETNMENT | | [
0058 621-02770 218.000 SYS | 1. 58000 344. 44| 1. 80000 392. 40|
EROSI ON CONTROL BLANKET | | |
0059 621- 06545 18. 000 TON | 359. 04000 6462. 72| 563. 00000 10134. 00|
FERTI LI ZER | | [
0060 621- 06554 6536. 000 LBS | 2. 06000 13464. 16| 3. 40000 22222. 40|
SEED M XTURE, U | | |
0061 621- 06565 86.000 TON | 385. 56000 33158. 16| 430. 00000 36980. 00|
MULCHI NG MATERI AL | | |
0062 621- 06567 146. 000 MG | 2. 04000 297. 84| 2.06000 300. 76|
WATER [ | |
0064 621-06574 29626. 000 SYS | 2. 50000 74065. 00| 2. 60000 77027. 60|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 181 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 42,161, 944. 17 ROUTE : [-70
CALL ORDER © 181 CONTRACT ID : R -26912-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-1917625 [
|E & B PAVING | NC | M LESTONE CONTRACTORS, L. P. |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0065 621-07188 1136.000 LFT | 2. 55000 2896. 80| 3. 10000 3521. 60
COVPOST FI LTER BERM | | |
0066 702-51010 415.000 CYS | 187. 41000 77775. 15| 250. 13000 103803. 95
CONCRETE, B, ABOVE FOOTI NGS | | [
0067 702-51015 4831.000 CYS | 128. 51000 620831. 81| 184. 76000 892575. 56
CONCRETE, B, FOOTI NGS | | [
0068 702-51046 282.000 CYsS | 165. 99000 46809. 18| 174. 47000 49200. 54
CONCRETE, FOUNDATI ON SEAL | | [
0069 703-51030 347511.000 LBS | 0. 67000 232832. 37| 0. 54000 187655. 94
REI NFORCI NG STEEL | | [
0070 703-97936 5544. 000 EACH 19. 29000 106943. 76| 21. 49000 119140. 56
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0072 706-05734 11.000 EACH 1220. 83000 13429. 13| 1366. 85000 15035. 35
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0073 706-51025 2730.000 LFT | 27. 95000 76303. 50| 50. 12000 136827. 60
CONCRETE, C, RAILING | | [
0074 709-07733 LUVP| 5490. 72000 5490. 72| 8443. 07000 8443. 07
ANTI - GRAFFI TI  COAT | | [
0075 709-51821 LUVP| 7399. 46000 7399. 46| 5065. 84000 5065. 84
SURFACE SEAL | | [
0076 709-98224 15420. 000 SFT | 3. 16000 48727. 20| 5. 44000 83884. 80
WATERPROOF MVENVBRANE | | [
0077 714-01634 1062. 000 LFT | 335. 58000 356385. 96| 530. 00000 562860. 00|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 7 FT. X 4 FT. | | |
0078 714-26702 245.000 LFT | 284. 58000 69722. 10| 430. 00000 105350. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 6 FT. X 3 FT. | | [
0079 715-04482 9.000 EACH 795. 60000 7160. 40| 590. 00000 5310. 00|
PI PE CONNECTI ON OOLLAR AND PAD | | [
0080 715-04612 191. 000 LFT | 153. 00000 29223. 00| 65. 00000 12415. 00|
PIPE , HDPE, 48 IN. | | [
0081 715-04612 4799. 000 LFT | 10. 20000 48949. 80| 8. 76000 42039. 24|
Pl PE , SUBGRADE DRAI N QUTLET, 6 IN. | | |
0082 715-04612 147.000 LFT | 96. 90000 14244, 30| 125. 00000 18375. 00|
PIPE , TYPE 1, DEFORMED, M N. AREA 7.9 | | |
SFT. | | |
0083 715- 04612 1065. 000 LFT | 173. 40000 184671. 00| 357. 00000 380205. 00|
PIPE, TYPE 2, CIRCULAR 78 IN. | | |
0084 715-04612 29688. 000 LFT | 2. 04000 60563. 52| 1. 35000 40078. 80

PIPE , TYPE 4, CIRCULAR, 6 IN., | |
SUBGRADE DRAI N | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 25/ 03
PAGE : 181 -15

ENG NEER S ESTI MATE: $ 42,161, 944. 17 ROUTE : [-70
CALL ORDER . 181 CONTRACT ID : R -26912-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-1917625 [
|E & B PAVING | NC | M LESTONE CONTRACTORS, L. P. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0085 715-04612 2549. 000 LFT | 61. 20000 155998. 80| 114. 82000 292676. 18
PIPE , TYPE HDPE, 20 IN | | |
0086 715-04629 3.000 EACH 785. 40000 2356. 20| 630. 00000 1890. 00
Pl PE , TEMPORARY PLUG AND COVER | | |
0087 715-05024 1267.000 LFT | 54. 06000 68494. 02| 62. 70000 79440. 90
PIPE, TYPE 2, CRCULAR 36 IN [ [ [
0088 715- 05048 106090. 000 LFT | 1. 79000 189901. 10| 1. 35000 143221. 50
PIPE, TYPE 4, O RCULAR 6 IN [ | |
0089 715-05053 13265.000 LFT | 10. 20000 135303. 00| 8. 76000 116201. 40
PI PE, UNDERDRAI N OUTLET, 6 IN | | [
0090 715-05121 114.000 LFT | 29. 58000 3372. 12| 39. 00000 4446. 00
PIPE, TYPE 1, CRCULAR 18 IN [ | [
0091 715-05127 217.000 LFT | 65. 28000 14165. 76| 79. 00000 17143. 00|
PIPE, TYPE 1, CURCULAR 42 IN | | |
0092 715-05133 755.000 LFT | 97. 92000 73929. 60| 95. 00000 71725. 00
PIPE, TYPE 1, CIRCULAR 60 IN [ [ [
0093 715-05149 916. 000 LFT | 21. 42000 19620. 72| 19. 00000 17404. 00
PIPE, TYPE 2, CRCULAR 12 IN [ [ [
0094 715-05151 4414.000 LFT | 24. 48000 108054. 72| 21. 50000 94901. 00
PIPE, TYPE 2, CRCULAR 15 IN [ [ [
0095 715-05152 4737.000 LFT | 26. 52000 125625. 24| 25. 50000 120793. 50
PIPE, TYPE 2, CIRCULAR 18 IN [ | [
0096 715-05154 4510. 000 LFT | 34. 68000 156406. 80| 33. 70000 151987. 00
PIPE, TYPE 2, CRCULAR 24 IN [ | [
0097 715-05156 1234.000 LFT | 43. 86000 54123. 24| 46. 00000 56764. 00
PIPE, TYPE 2, CIRCULAR 30 IN | | |
0098 715-05161 573.000 LFT | 75. 48000 43250. 04| 76. 00000 43548. 00|
PIPE, TYPE 2, CIRCULAR 48 IN | | |
0099 715-05162 428.000 LFT | 88. 74000 37980. 72| 84. 00000 35952. 00|
PIPE, TYPE 2, CRCULAR 54 IN | | |
0100 715-05163 1484. 000 LFT | 139. 74000 207374. 16| 205. 00000 304220. 00|
PIPE, TYPE 2, CIRCULAR 60 IN | | |
0101 715-05165 1210. 000 LFT | 183. 60000 222156. 00| 288. 00000 348480. 00|
PIPE, TYPE 2, CRCULAR 72 IN | | |
0102 715-05249 180. 000 LFT | 177. 48000 31946. 40| 125. 00000 22500. 00|
PI PE, TYPE 1, DEFORMED, M N. AREA 18.1 | | |
SFT. | | |
0103 715- 05422 8358.000 LFT | 53. 04000 443308. 32| 52. 00000 434616. 00
PIPE, SLOTTED DRAIN, 12 IN [ | [
0104 715- 06358 6.000 EACH 2040. 00000 12240. 00| 3380. 00000 20280. 00

CONCRETE ANCHOR, 78 I N. [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PACGE : 181 -16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 42,161, 944. 17 ROUTE : [-70
CALL ORDER . 181 CONTRACT ID : R -26912-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-1917625 [
|E & B PAVING | NC | M LESTONE CONTRACTORS, L. P. |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0105 715- 26751 1.000 EACH 6120. 00000 6120. 00| 9380. 00000 9380. 00
GRATED BOX END SECTION, 11, 6:1, 42 IN | | |
X 29 IN. | | |
0106 715-26763 1.000 EACH 16320. 00000 16320. 00| 23000. 00000 23000. 00|
GRATED BOX END SECTION, Il, 10:1, 71 IN.| | |
X 47 IN, | [ [
0107 715- 46040 1.000 EACH| 1040. 40000 1040. 40| 630. 00000 630. 00
PI PE END SECTION, 36 IN. | | [
0109 718- 06528 44,000 EACH 615. 06000 27062. 64| 567. 00000 24948. 00
OUTLET PROTECTOR, 1 | | [
0110 718-06529 1.000 EACH 553. 86000 553. 86| 515. 45000 515. 45
OUTLET PROTECTOR, 2 | | [
0111 718-06531 12.000 EACH 523. 26000 6279. 12| 463. 91000 5566. 92
OUTLET PROTECTOR, 3 | | |
0112 718- 06532 9900. 000 LFT | 0. 92000 9108. 00| 0. 93000 9207. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0113 718-52610 11758.000 CYS | 28. 56000 335808. 48| 25. 51000 299946. 58
AGGREGATE FOR UNDERDRAI NS | | [
0114 718-99153 57001. 000 SYS | 0. 82000 46740. 82| 1. 03000 58711. 03
GEOTEXTI LES FOR UNDERDRAI N | | [
0115 720-01059 1.000 EACH 13872. 00000 13872. 00| 45100. 00000 45100. 00
MANHOLE, E4, DROP | | [
0116 720- 06607 19. 000 EACH 1224. 00000 23256. 00| 1190. 00000 22610. 00
SLOTTED DRAI N CLEANQUT PORT, TYPE 11 | | |
0117 720- 06607 9.000 EACH 1530. 00000 13770. 00| 1190. 00000 10710. 00
SLOTTED DRAI N CLEANQUT PORT, TYPE I1, | | |
MODI FI ED [ [ |
0118 720-07301 3.000 EACH 3417. 00000 10251. 00| 2760. 00000 8280. 00|
I NLET TYPE HA | [ [
0119 720- 44000 5.000 EACH 561. 00000 2805. 00| 260. 00000 1300. 00
CASTI NG ADJUST TO GRADE | | [
0120 720-45041 4.000 EACH 3417. 00000 13668. 00| 2820. 00000 11280. 00|
I NLET, H5 | | |
0121 720-45042 28.000 EACH 3417. 00000 95676. 00| 2890. 00000 80920. 00|
I NLET, HA5 , MODIFIED | | |
0122 720- 45042 12. 000 EACH 3417. 00000 41004. 00| 2900. 00000 34800. 00|
INLET, HA5 , WTH SLOTTED DRAI N, | | [
MODI FI ED | | |
0123 720- 45065 17.000 EACH 2397. 00000 40749. 00| 2390. 00000 40630. 00|
I NLET, N12 | | |
0124 720- 45066 4.000 EACH 2876. 40000 11505. 60| 2650. 00000 10600. 00|

I'NLET, N12, MODI FI ED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 181 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 42, 161, 944. 17 ROUTE : |-70
CALL ORDER : 181 CONTRACT ID : R -26912-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :
| (4) 35-1139301 | (5) 35-1917625 |
|E & B PAVING | NC. | M LESTONE CONTRACTORS, L.P. |

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N

0125 720- 45141 27.000 EACH| 3758. 70000 101484. 90| 2892. 00000 78084. 00

I NLET, H5, MODIFI ED | | |
0126 720- 45410 4.000 EACH 1785. 00000 7140. 00| 3000. 00000 12000. 00
MANHOLE, C4 | | |
0127 720- 45415 6.000 EACH| 7012. 50000 42075. 00| 4700. 00000 28200. 00
MANHOLE, D4 | | |
0128 720-45416 6.000 EACH| 9807. 30000 58843.80|  10180. 00000 61080. 00
MANHOLE, E4 | | |
0129 720- 45425 15.000 EACH  12138.00000 182070.00|  13200. 00000 198000. 00
MANHOLE, F4 | | |
0130 720-91973 9.000 EACH 3100. 80000 27907. 20| 4700. 00000 42300. 00
MANHOLE, H4 | | |
0131 720- 92025 1.000 EACH| 7257. 30000 7257. 30| 4800. 00000 4800. 00
MANHOLE, D2 | | |
0132 720- 92025 1.000 EACH 7731. 60000 7731. 60| 4930. 00000 4930. 00
MANHOLE, D2 , DROP, MODI FI ED | | [
0133 720- 94906 3.000 EACH| 2040. 00000 6120. 00| 1860. 00000 5580. 00
I NLET, X5 | | |
0135 720- 94906 61.000 EACH| 2259. 30000 137817. 30| 1920. 00000 117120. 00
INLET, X5 , MODI Fl ED | | |
0136 720- 98068 2.000 EACH  10184.70000 20369. 40| 5600. 00000 11200. 00
MANHOLE, E2 | | |
0137 728-98377 LUMP|  10072. 73000 10072. 73| 9700. 00000 9700. 00
MASONRY COATI NG | | |
0138 732- 04985 1.000 EACH 3979. 37000 3979. 37| 3247. 34000 3247.34
VAULT , ATMB | | I
0139 801- 06202 96.000 LFT | 47. 69000 4578. 24| 30. 00000 2880. 00
TEMPORARY PANEL SI GN SUPPORTS | | |
0140 801- 06203 1482.000 LFT | 0. 10000 148. 20| 0. 41000 607. 62
TEMPORARY PAVEMENT MARKI NG 4 IN. | | |
0141 801- 06586 452.000 LFT | 0. 20000 90. 40| 0. 82000 370. 64
TEMPORARY PAVEMENT MARKI NG 8 IN. | | |
0142 801- 06640 8.000 EACH 136. 68000 1093. 44| 159. 79000 1278. 32
CONSTRUCTI ON SIGN, A | |
0143 801- 06640 5.000 EACH 158. 10000 790. 50| 123. 71000 618. 55
CONSTRUCTI ON SIGN, A, LEAVE IN PLACE | |
0144 801- 06775 LUMP|  14519. 61000 14519. 61| 109271. 63000 109271. 63
MAI NTAI NI NG TRAFFI C |

TEMPORARY CONCRETE BARRI ER, LEAVE I N |

| |
0145 801- 95580 1800.000 LFT | 22. 24000 40032. 00| 44. 66000 80388. 00
|
PLACE |



LI GHTI NG FOUNDATI ON , CONCRETE MEDI AN |

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 181 -18
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 42, 161, 944. 17 ROUTE : |-70
CALL ORDER : 181 CONTRACT ID : R -26912-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1139301 | (5) 35-1917625 |
|E & B PAVING | NC. | M LESTONE CONTRACTORS, L.P. |
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0146 802-03821 4,000 EACH| 285. 73000 1142. 92| 226. 80000 907. 20|
SI GN, SHEET W TH LEGEND | | |
0147 802- 07158 2.000 EACH 4476. 80000 8953. 60| 7164. 76500 14329. 52|
CANTI LEVER TRAFFI C SI GN SUPPORT | | |
FOUNDATI ON, | , MODIFI ED [ | [
0148 802- 07271 1.000 EACH 9321. 48000 9321. 48| 8762. 65000 8762. 65|
BOX TRUSS SI GN FOUNDATI ON, V- A | | |
0149 802-07272 2.000 EACH 9321. 49000 18642.98|  28582. 55000 57165. 10|
BOX TRUSS SI GN FOUNDATI ON, V-B | | [
MODI FI ED | [ |
0150 802-07282 3.000 EACH 8806. 96000 26420. 88| 8247. 20000 24741. 60|
BOX TRUSS SI GN FOUNDATION, VI-B , | | |
MODI FI ED | [ [
0151 802- 97059 2.000 EACH 1226. 72000 2453. 44| 577. 31000 1154. 62|
SI GN AND SUPPORTS, W DE FLANGE, RESET | |
0153 805- 06592 23157.000 LFT | 10. 29000 238285. 53| 11. 34000 262600. 38|
CONDUI T, STEEL, GALVANI ZED, 2 IN | |
0154 805- 06595 1494.000 LFT | 8. 26000 12340. 44| 5. 26000 7858. 44|
CONDUI T, PVC, 2 IN. , I N TRENCH | |
0155 805- 06600 7229.000 LFT | 23. 12000 167134. 48| 15. 98000 115519. 42|
CONDUI T, PVC, 3 IN , CONCRETE ENCASED | | |
0156 805- 07759 1088.000 LFT | 61. 02000 66389. 76| 63. 09000 68641. 92|
DUCTBANK, 6-VWAY, 6 IN. DI A | | |
0157 805- 86900 76.000 EACH 421. 13000 32005. 88| 474. 21000 36039. 96|
JUNCTION BOX , LIGHTING 12 IN. X 12 IN| | |
X 12 IN. | | |
0158 805- 86900 10.000 EACH| 380. 74000 3807. 40| 319. 58000 3195. 80|
JUNCTI ON BOX , LIGHTING 12" X 12" X 6" | | |
0159 805- 95568 702.000 LFT | 29. 89000 20982. 78| 17. 53000 12306. 06|
CONDUI T, PVC, 4 IN. , MILTI-CELL, | | |
CONCRETE ENCASED | | |
0160 805- 95568 479.000 LFT | 24. 76000 11860. 04| 10. 82000 5182. 78|
CONDU T, PVC, 4 IN. , MLTI-CELL, IN | | |
TRENCH [ [ |
0161 805- 96014 807.000 LFT | 4. 86000 3922. 02| 0. 74000 597. 18|
SAW CUT, FULL DEPTH | | |
0162 807-02191 10. 000 EACH| 731. 18000 7311. 80| 515. 45000 5154. 50|
HANDHOLE, LI GHTI NG | | |
0163 807- 04653 59.000 EACH 998. 36000 58903. 24| 432. 98000 25545. 82|
|
I

WALL, W TH GROUNDI NG [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 181 -19
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 42,161, 944. 17 ROUTE : [-70
CALL ORDER . 181 CONTRACT ID : R -26912-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-1917625 [
|E & B PAVING | NC | M LESTONE CONTRACTORS, L. P. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeeao
0164 807- 78590 61. 000 EACH 731. 18000 44601. 98| 701. 01000 42761. 61|
HANDHOLE , ATMS | | [
0165 808-06716 797.000 LFT | 0. 40000 318. 80| 0. 46000 366. 62|
LI NE, REMOVE | | [
0166 603- 03829 776.000 LFT | 13. 67000 10607. 92| 13. 81000 10716. 56|
FENCE , SECUR TY, RESET | | [
0167 621-01004 2.000 EACH 280. 50000 561. 00| 670. 00000 1340. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0169 205- 06935 1.000 EACH 1530. 00000 1530. 00| 3100. 00000 3100. 00|
TEMPORARY SEDI MENT BASI N , | NSTALLED | | |
0170 210-07804 1.000 EACH 87965. 15000 87965. 15| 101945. 70000 101945. 70|
AUTQOVATI C TRAFFI C RECORDER STATI ON | | |
0171 802- 74046 1. 000 EACH 322. 54000 322. 54| 206. 18000 206. 18|
SI GN ASSEMBLY, U CHANNEL POSTS, RELOCATE] | |
0172 205-07802 16. 000 MOS | 15606. 00000 249696. 00| 6545. 44000 104727. 04|
EROSI ON CONTROL , MAI NTAI NED | | |
0173 108-01614 LUWP| 15390. 00000 15390. 00| 24102. 12000 24102. 12|
PARTNERI NG OVERHEAD | | [
0174 210-07805 2925.000 LFT | 3. 73000 10910. 25] 1. 44000 4212. 00|
WATERSTOP , TYPE RX | | [
0175 715-04612 165. 000 LFT | 334. 56000 55202. 40| 128. 86000 21261. 90|
PIPE , CASING 30 IN | | |
0176 501-06727 LUWP| 17703. 75000 17703. 75| 7422. 48000 7422. 48|
CORI NG, PCCP | | |
0177 202-02241 230.000 LFT | 3. 06000 703. 80| 5. 15000 1184. 50|
GUARDRAI L, REMOVE | | [
0178 206-51230 8316. 000 CYS | 12. 90000 107276. 40| 4. 49000 37338. 84|
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0179 210-07807 80.000 M6 | 1795. 20000 143616. 00| 1723. 99000 137919. 20|
TEMPORARY SEDI MENT BASI N, MAI NTAI NED | | |
0180 802-07282 1.000 EACH 15631. 00000 15631. 00| 7051. 36000 7051. 36|

BOX TRUSS S| GN FOUNDATION, VI-B , | | |
MODI FI ED, SPECI AL [ [ |
SECTI ON TOTALS | $ 31,013, 433. 18] $ 32,682, 131. 14]

CONTRACT TOTALS | $ 31, 013, 433. 18| $ 32,682, 131. 14|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 191 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 148, 174. 53 ROUTE : COMAN RD.

CALL ORDER ;191 CONTRACT ID: R -26938-A COUNTI ES : DELAWARE

LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

CONTRACT TI ME : 10/29/04 COVPLETI ON DATE

CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : ML40003
ML40003
ML40003

SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC $ 4,168, 698. 98 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 4,170, 753.49 100. 0492%
| (1) 35-1139301 | (2) 35-0918397 [
|E & B PAVING | NC. | RIETH RI LEY CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  TRAFFI C SI GNAL, MODERNI ZATI ON
I | |
0001 105- 06845 LUMP|  95000. 00000 95000. 00]  94245. 00000 94245, 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 12.000 MOS | 2000. 00000 24000. 00| 2300. 00000 27600. 00|
FI ELD OFFI CE, B [ | [
0003 110- 01001 LUMP|  208000. 00000 208000. 00| 208590. 00000 208590. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP|  83000. 00000 83000.00]  85000. 00000 85000. 00|
CLEARI NG R GHT OF WAY | | |
0005 202- 02241 185.000 m | 15. 75000 2913. 75| 8. 20000 1517. 00|
GUARDRAI L, REMOVE | | |
0006 202- 78515 LUMP| 1000. 00000 1000. 00| 1545. 00000 1545. 00|
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | [
0007 203- 02000 11435.000 n8 | 15. 48000 177013. 80| 20. 00000 228700. 00|
EXCAVATI ON,  COMVON | | |
0008 203- 02070 9660.000 n8 | 9. 00000 86940. 00| 14. 50000 140070. 00|
BORROW | | |
0009 205- 06933 5.000 EACH 65. 00000 325. 00| 66. 00000 330. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | [
0010 205- 06937 652.000 m | 4.50000 2934. 00| 4. 60000 2999. 20|
TEMPORARY SI LT FENCE | | |
0011 207- 07498 50876.000 n2 | 3. 40000 172978. 40| 3. 40000 172978. 40|
SUBGRADE TREATMENT, TYPE A | | |
0012 211- 07454 549.800 n8 | 41. 00000 22541. 80| 24. 00000 13195. 20|
STRUCTURE BACKFI LL | | |
0013 301- 07448 3570.000 My | 21. 27000 75933. 90| 20. 00000 71400. 00|
COMPACTED AGGREGATE, NO. 53, BASE | | [
0014 305- 07464 87.000 n2 | 100. 00000 8700. 00| 110. 00000 9570. 00|

PCC BASE PATCH NG 225 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PACE : 191 -2
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 4,148, 174.53 RQUTE : COMN RD.
CALL ORDER : 191 CONTRACT ID : R -26938-A COUNTI ES : DELAVWARE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-0918397 |
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0015 401- 06264 LUWP| 6000. 00000 6000. 00| 8300. 00000 8300. 00|
PROFI LOGRAPH, HVA | | |
0016 401-07334 5107.400 My | 54. 00000 275799. 60| 53. 75000 274522. 75|
QA-HWA, 3, 76, SURFACE, 9.5 mm | | |
0018 401- 07403 8568. 700 | 41. 60000 356457. 92| 42. 30000 362456. 01|
QC/ QA-HVA, 3, 76, | NTERMEDI ATE, 19.0 mm | | |
0019 401- 07406 1016.300 My | 39. 80000 40448. 74| 43. 50000 44209. 05|
QA-HWA, 1, 64, BASE, 25 mm | | |
0020 401-07408 22630.600 My | 37.90000 857699. 74| 36. 25000 820359. 25|
QA-HWA, 3, 64, BASE, 25.0 nmm | | |
0021 401-07430 8650.900 My | 43. 44000 375795. 10| 42. 00000 363337. 80|
QA-HWA, 5, 76, | NTERMEDI ATE, C25.0 nmi | |
0022 402-07441 1733.400 My | 46. 80000 81123. 12| 41. 00000 71069. 40|
HVA BASE, TYPE B | | |
0023 404- 05511 3764.000 n2 | 2.50000 9410. 00| 2.70000 10162. 80|
SEAL COAT, 2 | | |
0024 405- 05517 7.100 M | 600. 00000 4260. 00| 270. 00000 1917. 00|
ASPHALT FOR PRI ME COAT | | |
0025 406- 05520 60. 700 | 185. 00000 11229. 50| 195. 00000 11836. 50|
ASPHALT FOR TACK CQAT | | |
0026 601-01522 2.000 EACH 1205. 00000 2410. 00| 1236. 00000 2472. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0027 601-01625 3.000 EACH 1325. 00000 3975. 00| 1545. 00000 4635. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0028 601-01700 2.000 EACH 1465. 00000 2930. 00| 1751. 00000 3502. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0029 601-94689 4.000 EACH 1910. 00000 7640. 00| 1957. 00000 7828. 00|
GUARDRAI L END TREATMENT, ©S | | |
0030 601-99105 1106.800 m | 28. 25000 31267. 10| 28. 50000 31543. 80|
GUARDRAI L, W BEAM 1.905 m SPACI NG , | | |
Long Post | | |
0031 601-99132 1.000 EACH 60. 00000 60. 00| 103. 00000 103. 00|
GUARDRAI L TRANSITION, VH, 1.905 m | | |
SPACI NG | |
0032 605- 06155 4166.300 m | 57. 69000 240353. 85| 40. 15000 167276. 95|
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0033 605- 06215 360.000 m | 85. 69000 30848. 40| 79. 45000 28602. 00|
CENTER CURB, D, CONCRETE | | |
0034 610- 07486 207.700 My | 106. 00000 22016. 20| 83. 90000 17426. 03|

HVA FOR APPROACHES, TYPE A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 25/ 03
PAGE : 191 -3

WATER

ENG NEER S ESTI MATE: $ 4, 148, 174. 53 ROUTE : COMN RD.
CALL ORDER ;191 CONTRACT ID: R -26938-A COUNTI ES : DELAWARE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0035 610- 07487 507.900 My | 86. 00000 43679. 40| 54. 25000 27553. 58|
HVA FOR APPROACHES, TYPE B | | |
0036 611- 05330 866.400 n2 | 50. 64000 43874. 50| 42. 10000 36475. 44|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 mm | | |
0037 611-06497 7.000 EACH 170. 00000 1190. 00| 135. 00000 945. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0038 615- 06490 20. 000 EACH 104. 00000 2080. 00| 115. 00000 2300. 00
R GHT OF WAY MARKER | | |
0039 615- 06505 21. 000 EACH 425. 00000 8925. 00| 380. 00000 7980. 00
MONUMENT, B | | |
0040 615-06510 8.000 EACH 405. 00000 3240. 00| 280. 00003 2240. 00
MONUMENT, C | | |
0041 615-06527 3.000 EACH 325. 00000 975. 00| 280. 00000 840. 00
MONUMENT, SECTI ON CORNER | | |
0042 615- 06530 3.000 EACH 500. 00000 1500. 00| 560. 00000 1680. 00
POST, BENCHVARK | | |
0043 616- 02320 275.000 n2 | 2. 25000 618. 75| 2. 50000 687. 50
GEOTEXTI LES | | |
0044 616- 05689 234.900 My | 36. 00000 8456. 40| 54. 00000 12684. 60
RI PRAP, CLASS 2 | | |
0045 616- 06405 59.500 My | 27. 00000 1606. 50| 68. 00000 4046. 00
Rl PRAP, REVETNMENT | | |
0046 616- 06451 28.300 My | 28. 50000 806. 55| 61. 00000 1726. 30
R PRAP, UNI FORM | | [
0047 617-04488 264.600 n2 | 13. 00000 3439. 80| 2. 25000 595. 35
GEOGRI D, SUBGRADE | | [
0048 621-01004 3.000 EACH 800. 00000 2400. 00| 824. 00000 2472.00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0049 621- 06545 2.630 My | 678. 00000 1783. 14| 678. 00000 1783. 14
FERTI LI ZER | | [
0050 621- 06553 83.000 kg | 7.87000 653. 21| 8. 00000 664. 00
SEED M XTURE, R | | [
0051 621- 06554 347.000 kg | 8. 20000 2845. 40| 8. 45000 2932. 15
SEED M XTURE, U | | |
0052 621- 06557 136. 000 kg | 9. 45000 1285. 20| 9. 50000 1292. 00
SEED M XTURE, T | | |
0053 621- 06565 17.600 My | 517. 00000 9099. 20| 525. 00000 9240. 00
MULCHI NG MATERI AL | | |
0054 621- 06567 172.000 kL | 0. 55000 94. 60| 0. 55000 94. 60
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 25/ 03
PACGE : 191 -4

ENG NEER S ESTI MATE: $ 4, 148, 174. 53 ROUTE : COMAN RD.
CALL ORDER ;191 CONTRACT ID: R -26938-A COUNTI ES : DELAWARE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0055 621-06574 9502.000 n2 | 3. 32000 31546. 64| 3. 40000 32306. 80|
SODDI NG | | |
0056 714-06278 37.000 m | 1421. 00000 52577. 00| 1650. 00000 61050. 00|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2700 nm X 1200 nm | | |
0057 714-26708 27.000 m | 1329. 00000 35883. 00| 1340. 00000 36180. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 2400 nmm x 1200 nm | | [
0058 715- 02397 6. 000 EACH 1659. 00000 9954. 00| 1450. 00000 8700. 00|
SAFETY METAL END SECTIQON, 4:1, 900 mm | | |
0059 715-02407 6.000 EACH 2719. 00000 16314. 00| 2165. 00000 12990. 00|
SAFETY METAL END SECTION, 4:1, 1200 nm | | |
0060 715-03475 7.000 EACH 426. 00000 2982. 00| 508. 00000 3556. 00|
SAFETY METAL END SECTIQN, 4:1, 375 mm | | |
0061 715-03476 5.000 EACH 771. 00000 3855. 00| 712. 00000 3560. 00|
SAFETY METAL END SECTIQN, 4:1, 600 mm | | |
0062 715-03584 4,000 EACH 563. 00000 2252. 00| 425. 00000 1700. 00|
SAFETY METAL END SECTIQN, 4:1, 450 mm | | |
0063 715-04611 4,000 EACH 324. 00000 1296. 00| 260. 00000 1040. 00|
SAFETY METAL END SECTIQN, 4:1, 300 mm | | |
0064 715-05048 6291.000 m | 9. 00000 56619. 00| 7. 75000 48755. 25|
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0065 715- 05049 30.000 m | 28. 00000 840. 00| 66. 30000 1989. 00|
PIPE, TYPE 4, O RCULAR 200 nm [ [ |
0066 715- 05051 30.000 m | 30. 00000 900. 00| 70. 00000 2100. 00|
PIPE, TYPE 4, O RCULAR 250 mm [ [ |
0067 715-05052 14.000 m | 56. 00000 784. 00| 94. 00000 1316. 00|
PIPE, TYPE 4, O RCULAR 300 mm [ [ |
0068 715- 05053 904.000 m | 23. 00000 20792. 00| 33. 00000 29832. 00|
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0069 715-05149 54.000 m | 98. 00000 5292. 00| 128. 00000 6912. 00|
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0070 715-05169 18.100 m | 101. 00000 1828. 10| 142. 00000 2570. 20|
PIPE, TYPE 3, O RCULAR 375 mm | [ |
0071 715-05209 574.000 m | 65. 00000 37310. 00| 82. 00000 47068. 00|
PIPE, TYPE 4, O RCULAR 450 mm [ [ |
0072 715-05238 56.900 m | 249. 00000 14168. 10| 300. 00000 17070. 00|
PI PE, TYPE 1, DEFORMED, M N. AREA 0.60 | | |
2 I I I
0073 715-05371 12.200 m | 172. 00000 2098. 40| 395. 00000 4819. 00|

PIPE, TYPE 3, DEFORVED, MN. AREA 0.60 | |
e | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 25/ 03
PAGE : 191 -5

ENG NEER S ESTI MATE: $ 4, 148, 174. 53 ROUTE : COMAN RD.
CALL ORDER ;191 CONTRACT ID: R -26938-A COUNTI ES : DELAWARE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0074 715-07080 50.000 m | 196. 00000 9800. 00| 200. 00000 10000. 00|
Pl PE, RCHEP, CLASS HE-1V, DO 3=100, M N.| | |
AREA 0.31 n2 | | |
0075 715-07107 4.000 EACH 872. 00000 3488. 00| 885. 00000 3540. 00|
Pl PE END SECTION, M N. AREA 1.08 n2 | | |
0076 715-07108 4.000 EACH 1074. 00000 4296. 00| 1500. 00000 6000. 00|
SAFETY METAL END SECTION, M N. AREA | | |
0.60 n2 [ [ |
0077 715- 26808 4.000 EACH 3500. 00000 14000. 00| 5180. 00000 20720. 00|
GRATED BOX END SECTION, |, 4:1, 700 nm | | |
x 500 nmm | | |
0078 718-06528 39. 000 EACH 410. 00000 15990. 00| 505. 00000 19695. 00|
QUTLET PROTECTOR, 1 | | |
0079 718-06529 1. 000 EACH 400. 00000 400. 00| 455, 00000 455. 00|
QUTLET PROTECTOR, 2 | | |
0080 718-06532 1000.000 m | 3. 00000 3000. 00| 3. 00000 3000. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | [
0081 718-52610 1897.000 nB | 41. 00000 77777. 00| 42. 00000 79674. 00|
AGGREGATE FOR UNDERDRAI NS | | [
0082 718-99153 12591. 000 n2 | 1. 00000 12591. 00| 1. 00000 12591. 00|
GEOTEXTI LES FOR UNDERDRAI N | | [
0083 720- 44296 10. 000 EACH 450. 00000 4500. 00| 475. 00000 4750. 00|
CAP | NLET | | |
0084 720-45030 2.000 EACH 1284. 00000 2568. 00| 1410. 00000 2820. 00|
I NLET, E7 | | |
0085 720- 45265 2.000 EACH 898. 00000 1796. 00| 885. 00000 1770. 00|
PI PE CATCH BASIN, 375 mm | | |
0086 720-45410 7.000 EACH 1870. 00000 13090. 00| 2180. 00000 15260. 00|
MANHOLE, C4 | | [
0087 801-01506 2.000 EACH 350. 00000 700. 00| 360. 00000 720. 00|
TEMPORARY PAVEMENT MESSAGE MARKI NGS, | | |
WORD ( RXR) I I I
0088 801- 04308 13. 000 EACH 240. 00000 3120. 00| 245. 00000 3185. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0089 801-06203 12100.000 m | 0. 35000 4235. 00| 0. 36000 4356. 00|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0090 801- 06207 3263.000 m | 3. 00000 9789. 00| 3. 00000 9789. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0091 801-06218 465.200 m | 15. 00000 6978. 00| 15. 00000 6978. 00|

TEMPORARY TRANSVERSE PAVEMENT MARKI NG | |
REMOVABLE, 600 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 191 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 148, 174. 53 ROUTE : COMAN RD.
CALL ORDER ;191 CONTRACT ID: R -26938-A COUNTI ES : DELAWARE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0092 801- 06625 13.000 EACH 120. 00000 1560. 00| 123. 00000 1599. 00|
DETOUR ROUTE MARKER ASSEMBLY [ | |
0093 801- 06640 23.000 EACH 100. 00000 2300. 00| 103. 00000 2369. 00|
CONSTRUCTI ON SI GN, A | | [
0094 801- 06645 51.000 EACH 35. 00000 1785. 00| 36. 00000 1836. 00|
CONSTRUCTI ON SI G\, B | | [
0095 801-06775 LUWP| 69000. 00000 69000. 00| 79500. 00000 79500. 00|
MAI NTAI NI NG TRAFFI C | | [
0096 801-07118 119.200 m | 52. 00000 6198. 40| 53. 00000 6317. 60|
BARRI CADE, I11-A | | [
0097 801-07119 137.000 m | 36. 00000 4932. 00| 37. 00000 5069. 00|
BARRI CADE, I11-B | [
0098 802- 05701 49.000 m | 33. 00000 1617. 00| 30. 00000 1470. 00|
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | |
BASE | | |
0099 802- 05702 82.000 m | 27. 00000 2214. 00| 30. 00000 2460. 00|
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0100 802- 76025 2.630 n2 | 200. 00000 526. 00| 94. 00000 247. 22|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0101 802- 76035 25.700 n2 | 220. 00000 5654. 00| 99. 00000 2544. 30|
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND 2. 54 nm THI CKNESS | | [
0102 805-01815 6.000 EACH 1900. 00000 11400. 00| 1650. 00000 9900. 00|
S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 n | |
0103 805-01842 13. 000 EACH 650. 00000 8450. 00| 515. 00000 6695. 00|
HANDHOLE, SI GNAL | | [
0105 805- 06592 823.000 m | 29. 00000 23867. 00| 31. 25000 25718. 75|
CONDUI T, STEEL, GALVAN ZED, 50mm | | |
0106 805-78109 1.000 EACH 7400. 00000 7400. 00| 7250. 00000 7250. 00|
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | [ |
0107 805- 78205 18. 000 EACH 326. 00000 5868. 00| 412. 00000 7416. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | [
0108 805- 78415 7.000 EACH| 1400. 00000 9800. 00| 1222. 00000 8554. 00|
SPAN, CATENARY, AND TETHER | | |
0109 805- 78420 7.000 EACH 190. 00000 1330. 00| 420. 00000 2940. 00|
DI SCONNECT HANGER | | |
0110 805- 78445 2.000 EACH 520. 00000 1040. 00| 430. 00000 860. 00|
|

S| GNAL SERVI CE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 191 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 148, 174. 53 ROUTE : COMAN RD.
CALL ORDER ;191 CONTRACT ID: R -26938-A COUNTI ES : DELAWARE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0111 805- 78467 75.000 m | 4, 70000 352. 50| 3. 30000 247. 50|
SI GNAL CABLE, 3C 8GA. | | |
0112 805- 78470 1200.000 m | 0. 50000 600. 00| 0. 50000 600. 00|
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0113 805- 78485 326.000 m | 3. 30000 1075. 80| 2. 35000 766. 10|
SI GNAL CABLE, 5C 14GA. | | [
0114 805- 78490 500.000 m | 3. 50000 1750. 00| 3. 00000 1500. 00|
SI GNAL CABLE, 7C 14GA. | | [
0115 805- 78510 1680.000 m | 2. 40000 4032. 00| 2. 20000 3696. 00|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0116 805- 78785 13.000 EACH 550. 00000 7150. 00| 420. 00000 5460. 00|
S| GNAL DETECTCR HOUSI NG | | [
0117 805-78795 365.000 m | 22. 00000 8030. 00| 26. 50000 9672. 50|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0118 805- 78925 1.000 EACH 800. 00000 800. 00| 585. 00000 585. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0119 805-81060 6.000 EACH 2700. 00000 16200. 00| 3400. 00000 20400. 00|
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0120 805- 92504 4.000 EACH 182. 00000 728. 00 165. 00000 660. 00|
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| |
0121 808-04298 4,000 EACH 550. 00000 2200. 00 550. 00000 2200. 00|

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD (R X R)

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) |

I

I

|
0122 808- 06701 1338.000 m | 0. 80000 1070. 40| 0. 80000 1070. 40|
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100mMm | | |
0123 808- 06703 8597.000 m | 0. 80000 6877. 60| 0. 80000 6877. 60|
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi | |
0124 808- 75245 1142.000 m | 0. 80000 913. 60| 0. 80000 913. 60|
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ [
100nm | | |
0125 808- 75278 252.800 m | 6. 00000 1516. 80| 6. 00000 1516. 80|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOWN CROSSHATCH LINE, 300 mm | | |
0126 808- 75297 208.700 m | 15. 00000 3130. 50| 15. 00000 3130. 50]
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | |
0127 808- 75320 19.000 EACH 60. 00000 1140. 00| 60. 00000 1140. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C,  LANE | NDI CATI ON ARROW | | |
0128 808- 75325 15.000 EACH 80. 00000 1200. 00| 80. 00000 1200. 00|

|

|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 191 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 148, 174. 53 ROUTE : COMAN RD.
CALL ORDER ;191 CONTRACT ID: R -26938-A COUNTI ES : DELAWARE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0129 808-92027 2356.800 m | 0. 01000 23. 57| 0. 01000 23. 57|

LI NE, THERMOPLASTIC, SOLID, YELLOW | [
200mMm |
SECTI ON TOTALS [

CONTRACT TOTALS | $ 4,168, 698. 98|

$ 4,170, 753. 49|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 201 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 70
CALL ORDER . 201 CONTRACT ID: R -27057-A COUNTI ES : CLAY MORGAN
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . CRAWFORDSVI LLE DI STRI CT PUTNAM
CONTRACT TIME : 10/31/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1 35-0918397 RI ETH RI LEY CONSTRUCTI CN $ 3,381,526.52 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/23/03
PAGE : 211 -1

ENG NEER S ESTI MATE: $ 6, 177, 815. 77 ROUTE : 41
CALL ORDER : 211 CONTRACT ID : RS 26538- A COUNTI ES : NEWION
LETTI NG DATE : 06/17/03 10: 00 AM DISTRICT  : LAPCRTE Di STRICT
CONTRACT TIME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0191027
0191027
0191027
OTHERS
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0918397 RIETH R LEY CONSTRUCTI ON $ 5,322, 325.65 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 5,444, 927.38 102. 3035%
| (1) 35-0918397 | (2) 35-1917625 [
| R'ETH RILEY CONSTRUCTION | M LESTONE CONTRACTCRS, L.P. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
[ I |
0001 105- 06845 LUMP|  18632. 65000 18632. 65|  15000. 00000 15000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 06904 1.000 EACH 200. 00000 200. 00| 130. 00000 130. 00|
PHONE( SUPERVI SOR) | | |
0003 105- 06905 2.000 EACH 200. 00000 400. 00| 120. 00000 240. 00|
PHONE( | NSPECTOR) | | |
0004 105- 06906 6.000 MOS | 105. 00000 630. 00| 80. 00000 480. 00|
CELLULAR SERVI CE( SUPERVI SOR) | | |
0005 105- 06907 6.000 MOS | 105. 00000 630. 00| 60. 00000 360. 00|
CELLULAR SERVI CE( | NSPECTCR) | | |
0006 105- 07039 9.000 M5 | 2980. 00000 26820. 00| 1900. 00000 17100. 00|
FIELD COFFI CE, B | | |
0007 110- 01001 LUMP|  140500. 00000 140500. 00|  274745. 00000 274745. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0008 202- 02241 1095.000 LFT | 4.00000 4380. 00| 3. 85000 4215. 75|
GUARDRAI L, REMOVE | | |
0009 202- 02271 16.000 EACH 284. 00000 4544 00| 300. 00000 4800. 00|
HEADWALL, REMOVE | | |
0010 202- 60820 139518.000 SYS | 0. 60000 83710. 80| 0. 60000 83710. 80|
SURFACE M LLING ASPHALT | | |
0011 202-93741 6.000 EACH 189. 00000 1134. 00| 500. 00000 3000. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0012 203- 02000 22869. 000 CYS | 5. 00000 114345. 00| 12. 75000 291579. 75|
EXCAVATI ON,  COVMON | | |
0013 203- 02070 3120.000 CYS | 8. 00000 24960. 00| 14. 00000 43680. 00|

BORROW | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 211 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 177, 815. 77 ROUTE : 41
CALL ORDER o211 CONTRACT I D : RS-26538-A COUNTI ES : NEWION
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1917625 [
| R'ETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0014 207-07498 50064. 000 SYS | 3. 90000 195249. 60| 3. 50000 175224. 00|
SUBGRADE TREATMENT, TYPE A | | |
0015 207- 07503 16688. 000 SYS | 5. 90000 98459. 20| 6. 00000 100128. 00|
SUBGRADE TREATMENT, TYPE E , MODI FlI ED | | |
0016 211-07454 200. 000 CYsS | 16. 00000 3200. 00| 13. 00000 2600. 00|
STRUCTURE BACKFI LL | | [
0017 301-07448 28269. 000 TON | 11. 00000 310959. 00| 12. 25000 346295. 25|
COVPACTED AGGREGATE, NO 53, BASE | | [
0018 303-07449 9013.500 TON | 12. 75000 114922. 13| 11. 00000 99148. 50|
COVPACTED AGGREGATE, NO. 73 | | [
0019 401- 06264 LUWP| 5450. 00000 5450. 00| 5000. 00000 5000. 00|
PROFI LOGRAPH, HMVA | | [
0020 401-07320 3854.500 TON | 42.00000 161889. 00| 36. 00000 138762. 00|
Q- HVA, 1, 64, SURFACE, 9.5 mm | | [
0021 401-07329 13343.500 TON | 42. 00000 560427. 00| 43. 00000 573770. 50|
Q- HVA, 4, 70, SURFACE, 9.5 mm | | [
0022 401-07399 39308. 000 TON | 31. 00000 1218548. 00| 30. 75000 1208721. 00|
QX QM- HVA, 4, 70, | NTERVEDI ATE, 19.0 mm | | [
0023 401- 07406 15901. 000 TON | 31. 00000 492931. 00| 30. 00000 477030. 00|
QM- HMVA, 1, 64, BASE, 25.0 mm | | [
0024 405- 05517 21.420 TON | 500. 00000 10710. 00| 240. 00000 5140. 80|
ASPHALT FOR PRI ME COAT | | [
0025 406- 05520 183.750 TON | 145. 00000 26643. 75| 170. 00000 31237. 50|
ASPHALT FOR TACK COAT | | [
0026 506- 06333 1921.500 SYS | 150. 00000 288225. 00| 100. 00000 192150. 00|
PCCP PATCHI NG FULL DEPTH | | |
0027 601-01626 1.000 EACH 1790. 00000 1790. 00| 1750. 00000 1750. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 [ [ |
0028 601- 06855 2.000 EACH 737. 00000 1474. 00| 705. 00000 1410. 00|
GUARDRAI L, WBEAM CABLE TERM NAL ANCHOR| | |
0029 601-61390 2.000 EACH 42. 00000 84. 00| 40. 00000 80. 00|
GUARDRAI L TERM NAL END SECTI ON, CURVED, | | |
SI NGLE FACE, GALVANI ZED | | [
0030 601-94689 6. 000 EACH| 2210. 00000 13260. 00| 2500. 00000 15000. 00|
GUARDRAI L END TREATMENT, OS | | |
0031 601-94690 2.000 EACH 3260. 00000 6520. 00| 3500. 00000 7000. 00|
GUARDRAI L END TREATMENT, MBS | | |
0032 601-97774 2.000 EACH 1050. 00000 2100. 00| 1000. 00000 2000. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
I

PARTS PACKAGE [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 211 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 177, 815. 77 ROUTE : 41
CALL ORDER o211 CONTRACT I D : RS-26538-A COUNTI ES : NEWION
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1917625 [
| RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 601- 97803 1.000 EACH 2110. 00000 2110. 00| 2000. 00000 2000. 00|

GUARDRAI L END TREATMENT, MBS, SPARE | | I
PARTS PACKAGE | I

|
0034 601- 99105 1506. 250 LFT | 9. 05000 13631. 56 8. 75000 13179. 69
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0035 601- 99108 462.500 LFT | 14. 30000 6613. 75| 13. 65000 6313. 13|
GUARDRAI L, W BEAM DOUBLE FACED, 6 FT. | | |
3 IN. SPACI NG | | |
0036 606- 07484 50064. 000 LFT | 0. 20000 10012. 80| 0. 10000 5006. 40|
M LLED HVA SHOULDER CORRUGATI ONS | | |
0037 610- 07488 2331.000 TON | 59. 55000 138811. 05| 74. 00000 172494. 00|
HVA FOR APPROACHES, TYPE C | | |
0038 612- 04315 128.607 TON | 695. 00000 89381. 87| 725. 00000 93240. 08|
ASPHALT MATERI AL FOR UNDERSEAL | | |
0039 612- 60410 2139.000 EACH 7.00000 14973. 00| 7. 50000 16042. 50
DRI LLED HOLE FOR UNDERSEAL | | |
0040 616- 02320 218.000 SYS | 2.00000 436. 00| 2. 00000 436. 00|
GEOTEXTI LES | | |
0041 616- 06405 444.000 TON | 27.70000 12298. 80| 37. 00000 16428. 00|
Rl PRAP, REVETNMENT | | |
0042 715- 01354 1016.000 LFT | 6. 85000 6959. 60| 4. 75000 4826. 00|
CLEAN EXI STI NG PI PE | | |
0043 715- 05048 2.000 LFT | 87. 30000 174. 60| 375. 00000 750. 00|
PIPE, TYPE 4, CIRCULAR 6 IN | | |
0044 715- 05053 6720.000 LFT | 5. 00000 33600. 00| 16. 75000 112560. 00|
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |
0045 715- 05118 32.000 LFT | 33. 00000 1056. 00| 110. 00000 3520. 00|
PIPE, TYPE 1, CIRCULAR 12 IN. | | |
0046 715- 05119 6.000 LFT | 83. 40000 500. 40| 135. 00000 810. 00|
PIPE, TYPE 1, CIRCULAR 15 IN. | | |
0047 715- 05121 82.000 LFT | 35. 25000 2890. 50| 155. 00000 12710. 00|
PIPE, TYPE 1, CIRCULAR 18 IN. | | |
0048 715- 05123 44.000 LFT | 37. 75000 1661. 00| 55. 00000 2420. 00|
PIPE, TYPE 1, CIRCULAR 24 IN. | | |
0049 715- 05125 82.000 LFT | 43. 90000 3599. 80| 80. 00000 6560. 00|
PIPE, TYPE 1, CIRCULAR 30 IN. | | |
0050 715- 05168 40.000 LFT | 27. 25000 1090. 00| 30. 00000 1200. 00|
PIPE, TYPE 3, CIRCULAR 12 IN. | | |
0051 715- 05173 24.000 LFT | 34. 60000 830. 40| 55. 00000 1320. 00|
PIPE, TYPE 3, CIRCULAR 24 IN. | | |
0052 715- 05203 100128.000 LFT | 4.00000 400512. 00| 1. 75000 175224. 00|
|

PIPE, TYPE 4, CRCULAR 4 IN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PACGE : 211 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 177, 815. 77 ROUTE : 41
CALL ORDER o211 CONTRACT I D : RS-26538-A COUNTI ES : NEWION
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1917625 [
| R'ETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 715- 05209 10.000 LFT | 50. 45000 504. 50| 135. 00000 1350. 00
PIPE, TYPE 4, CIRCULAR 18 IN | | |
0054 715- 46000 33.000 EACH 217. 00000 7161. 00| 300. 00000 9900. 00
PI PE END SECTION, 12 IN. | | [
0055 715- 46005 2.000 EACH 217. 00000 434. 00| 375. 00000 750. 00
PI PE END SECTION, 15 IN. | | [
0056 715- 46010 11. 000 EACH 322. 00000 3542. 00| 400. 00000 4400. 00
PI PE END SECTION, 18 IN. | | [
0057 715- 46020 10. 000 EACH 465. 00000 4650. 00| 575. 00000 5750. 00
PI PE END SECTION, 24 IN. | | [
0058 715- 46030 11. 000 EACH 645. 00000 7095. 00| 600. 00000 6600. 00
PI PE END SECTION, 30 IN. | | [
0059 715-97559 2.000 EACH 3000. 00000 6000. 00| 4000. 00000 8000. 00
GRATED BOX END SECTIQN, I, 10:1, 12 IN | | |
0060 718- 06526 3426. 750 TON | 38. 00000 130216. 50| 34. 00000 116509. 50
HVA FOR UNDERDRAI NS | | [
0061 718-06529 560. 000 EACH| 300. 00000 168000. 00| 410. 00000 229600. 00
OUTLET PROTECTOR, 2 | | [
0062 718-52610 7710.000 CYS | 25. 00000 192750. 00| 19. 25000 148417. 50
AGGREGATE FOR UNDERDRAI NS | | [
0063 720- 45030 1.000 EACH 1030. 00000 1030. 00| 1100. 00000 1100. 00
I NLET, E7 | | |
0064 725-06870 190. 000 LFT | 75. 35000 14316. 50| 72.00000 13680. 00
Pl PE LI NER, THERMOPLASTIC, 30 IN. | | |
0065 801-01093 12.000 EACH 632. 00000 7584. 00| 605. 00000 7260. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0066 801- 06203 15451. 000 LFT | 0. 17000 2626. 67| 0. 75000 11588. 25
TEMPORARY PAVEMENT MARKING 4 I N | | |
0067 801- 06207 5150. 000 LFT | 1. 60000 8240. 00| 1. 25000 6437. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 | N | | |
0068 801- 06640 56. 000 EACH 85. 00000 4760. 00| 90. 00000 5040. 00|
CONSTRUCTI ON SIGN, A | | |
0069 801-06710 196. 000 DAY | 14. 00000 2744. 00| 14. 00000 2744. 00|
FLASHI NG ARROW SI GN | | [
0070 801-06775 LUWP| 27669. 66000 27669. 66| 31991. 00000 31991. 00|
MAI NTAI NI NG TRAFFI C | | |
0071 801-09133 2.000 EACH 5000. 00000 10000. 00| 4600. 00000 9200. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0072 802-07060 56. 000 EACH| 26. 00000 1456. 00| 142. 00000 7952. 00|

SIQN, SHEET, RELOCATE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/23/03
PAGE : 211 -5

ENG NEER S ESTI MATE: $ 6, 177, 815. 77 ROUTE : 41
CALL ORDER o211 CONTRACT I D : RS-26538-A COUNTI ES : NEWION
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1917625 [
| R'ETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0073 804- 04435 200. 000 EACH 1. 00000 200. 00| 3. 00000 600. 00|
DELI NEATOR PCST, REMOVE | | [
0074 804-06771 814. 000 EACH 18. 25000 14855. 50| 18. 50000 15059. 00|
DELI NEATOR POST, FLEXI BLE | | [
0075 808-06701 12876.000 LFT | 0. 32000 4120. 32| 0. 41000 5279. 16|
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 [ | |
IN | | |
0076 808-06713 51594. 000 LFT | 0. 08000 4127. 52| 0. 09000 4643. 46|
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0077 808-06714 51504. 000 LFT | 0. 08000 4120. 32| 0. 09000 4635. 36|
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0078 808- 75996 646. 000 EACH 7.15000 4618. 90| 5. 40000 3488. 40|
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0079 808- 75998 646. 000 EACH 17. 00000 10982. 00| 16. 60000 10723. 60|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0080 601- 06854 2.000 EACH 1825. 00000 3650. 00| 1850. 00000 3700. 00|
GUARDRAI L, W BEAM NESTED | [ [
SECTI ON TOTALS | $ 5,322, 325. 65| $ 5,444,927 38|
__________________________________________ o

CONTRACT TOTALS | $ 5,322, 325. 65| $ 5,444,927,




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 251 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 703, 323. 93 ROUTE : 218
CALL CRDER : 251 OONTRACT I D : RS- 26923-A COUNTI ES : ADAVB
LETTI NG DATE : 06/17/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
OONTRACT TIME : 11/15/03 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 380100G
380100G
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1145884 L | C A CONSTRUCTI ON $ 1,075, 007. 47 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $ 1,145, 733.56 106. 5791%
3 35-1139301 E & B PAVING |NC $ 1,373,616.60 127. 7774%
| (1) 35-1145884 | (2) 35-1065659 | (3) 35-1139301
[L1 C A CONSTRUCTI ON | BROOKS CONSTRUCTI ON |E & B PAVING |NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06845 LUMP| 4500. 00000 4500. 00| 100. 00000 100. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07039 8.000 MS | 1500. 00000 12000. 00| 1500. 00000 12000. 00| 1275. 00000 10200. 00
FI ELD OFFI CE, B [ | [
0003 110- 01001 LUMP|  55250. 00000 55250.00]  57000. 00000 57000.00]  68000. 00000 68000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 02241 1300. 000 LFT | 1. 50000 1950. 00| 1. 50000 1950. 00| 1. 50000 1950. 00
GUARDRAI L, REMOVE | |
0005 202- 02271 1.000 EACH 150. 00000 150. 00| 865. 00000 865. 00| 163. 52000 163. 52
HEADWALL, REMOVE | | |
0006 202- 02286 1.000 EACH 6650. 00000 6650. 00| 7800. 00000 7800. 00| 8577. 29000 8577. 29
PRESENT STRUCTURE, REMOVE | | |
0007 202- 60820 88000. 000 SYS | 0. 10000 8800. 00| 0. 60000 52800. 00| 0. 38000 33440. 00
SURFACE M LLI NG ASPHALT | | |
0008 202- 93741 8.000 EACH 150. 00000 1200. 00| 150. 00000 1200. 00| 150. 00000 1200. 00
GUARD RAI L END TREATMENT, REMOVE | [
0009 203- 02080 8.880 M LE| 1980. 00000 17582. 40| 3265. 00000 28993. 20| 3145. 19000 27929. 29
LI NEAR GRADI NG | | |
0010 205- 06937 35300. 000 LFT | 1. 45000 51185. 00| 0. 01000 353. 00| 1. 45000 51185. 00
TEMPORARY SI LT FENCE | | |
0011 211- 02050 65.000 CYS | 16. 76000 1089. 40| 25. 00000 1625. 00| 13. 22000 859. 30
B BORROW | |
0012 303-01180 2000. 000 TON | 5. 00000 10000. 00| 1. 00000 2000. 00| 9. 94000 19880. 00
COVPACTED AGGREGATE, NO 53 , FOR | | [
PATCHI NG | | |
0013 303- 07449 8700.000 TON | 9. 17000 79779. 00| 1. 00000 8700. 00| 10. 26000 89262. 00

COVPACTED AGGREGATE, NO 73 | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 251 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 703, 323. 93 ROUTE : 218
CALL ORDER : 251 CONTRACT ID : RS- 26923-A COUNTI ES : ADAVS
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT © FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35-1145884 | (2) 35-1065659 | (3) 35-1139301
[L 1 C A CONSTRUCTI ON | BROOKS CONSTRUCTI ON |E & B PAVING | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
______________________________________________________________________ e e e e e e e e e e e e memmeee e e e e e e e e e e e e e e m e m -
0014 304- 07490 1424.000 TON | 36. 33000 51733. 92| 49. 40000 70345. 60| 67. 07000 95507. 68
HVA PATCH NG TYPE B | | |
0016 401- 06264 LUWP| 2800. 00000 2800. 00| 100. 00000 100. 00| 4312. 83000 4312. 83
PROFI LOGRAPH, HMVA | | [
0017 401-07321 8700.000 TON | 26. 08000 226896. 00| 30. 00000 261000. 00| 35. 20000 306240. 00
QA-HWVA, 2, 64, SURFACE, 9.5 nm | | [
0019 406- 05520 96.000 TON | 150. 00000 14400. 00| 1. 00000 96. 00| 134. 45000 12907. 20
ASPHALT FOR TACK COAT | | [
0020 601- 94689 8.000 EACH| 1900. 00000 15200. 00| 1900. 00000 15200. 00| 2902. 06000 23216. 48
GUARDRAI L END TREATMENT, OS | | [
0021 601-97774 2.000 EACH 900. 00000 1800. 00| 900. 00000 1800. 00| 900. 00000 1800. 00
GUARDRAI L END TREATMENT, OS, SPARE | | [
PARTS PACKAGE | |
0022 601-99105 1300. 000 LFT | 8. 50000 11050. 00| 8. 50000 11050. 00| 8. 50000 11050. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | [
0024 615- 06520 13.000 EACH 150. 00000 1950. 00| 270. 00000 3510. 00| 150. 00000 1950. 00
MONUVENT, RE- ESTABLI SH | | |
0025 616- 02320 1050. 000 SYS | 2. 75000 2887. 50| 8. 05000 8452. 50| 0. 82000 861. 00
GEOTEXTI LES | | |
0026 616- 06405 1050. 000 TON | 13. 90000 14595. 00| 5. 00000 5250. 00| 28. 11000 29515. 50
R PRAP, REVETMENT | | |
0027 621-01004 1.000 EACH 900. 00000 900. 00| 900. 00000 900. 00| 900. 00000 900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ | |
SEEDI NG | | |
0028 621- 06545 2.400 TON | 353. 00000 847. 20| 1. 00000 2. 40| 353. 00000 847. 20
FERTI LI ZER | | |
0029 621- 06553 1020. 000 LBS | 2.36000 2407. 20| 0. 01000 10. 20| 2. 36000 2407. 20
SEED M XTURE, R | | [
0030 621- 06565 12.000 TON | 470. 00000 5640. 00| 1. 00000 12. 00| 470. 00000 5640. 00
MULCHI NG MATERI AL | | [
0032 720- 45235 1.000 EACH 1550. 00000 1550. 00| 1720. 00000 1720. 00| 827. 59000 827. 59
CATCH BASI N, E7 | | [
0033 801- 06203 3102.000 LFT | 0. 30000 930. 60| 2. 00000 6204. 00| 0. 50000 1551. 00
TEMPORARY PAVEMENT MARKI NG 4 IN. | | [
0034 801- 06207 3102.000 LFT | 0. 60000 1861. 20| 0. 72000 2233. 44| 0. 53000 1644. 06
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN | [ [
0035 801- 06640 81.000 EACH| 55. 00000 4455, 00| 55. 00000 4455, 00| 108. 00000 8748. 00
CONSTRUCTI ON SI GN, A | | |
0036 801- 06775 LUVP|  32000. 00000 32000. 00| 1235. 00000 1235.00]  19000. 00000 19000. 00

MAI NTAI NI NG TRAFFI C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 251 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 703, 323. 93 ROUTE : 218
CALL ORDER . 251 CONTRACT I D : RS-26923-A COUNTI ES : ADANS
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1145884 | (2) 35-1065659 | (3) 35-1139301
|L I C A CONSTRUCTI ON | BROOKS CONSTRUCTI ON | E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0037 802-91122 18.000 EACH 160. 00000 2880. 00| 10. 00000 180. 00| 150. 00000 2700. 00
SI GN, GROUND MOUNTED, RESET | | |
0038 808-06712 4200. 000 LFT | 0. 11000 462. 00| 1. 00000 4200. 00| 0. 11000 462. 00
LI NE, PAI NT, BRCOKEN, YELLOW 4 IN. | | |
0039 808-06713 11400. 000 LFT | 0. 11000 1254. 00| 1. 00000 11400. 00| 0. 11000 1254. 00
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0040 808-06714 17000. 000 LFT | 0. 11000 1870. 00| 1. 00000 17000. 00| 0. 11000 1870. 00
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
0041 808- 75297 73.000 LFT | 5. 25000 383. 25| 5. 25000 383. 25| 7. 00000 511. 00
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN | | |
0042 808- 75300 280.000 LFT | 1. 60000 448. 00 1. 60000 448. 00| 2. 00000 560. 00
|

I

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
CROSSWALK LINE, 6 I N | [

0043 808-75320 7.000 EACH 75. 00000 525. 00| 75. 00000 525. 00| 60. 00000 420. 00

PAVEMENT MESSAGE MARKI NGS, | [
THERMOPLASTI C,  LANE | NDI CATI ON ARROW |

I

I

I

0044 808- 75325 1.000 EACH 120. 00000 120. 00 120. 00000 120. 00| 80. 00000 80. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |

0045 401- 07371 7500. 000 TON | 26. 17000 196275. 00| 36. 00000 270000. 00 31. 40000 235500. 00
QU QA-HVA, 2, 64, |NTERMEDI ATE, 12.5 nm | | |

0046 610- 07487 660. 000 TON | 49. 87000 32914. 20| 47. 85000 31581. 00| 64. 78000 42754. 80
HVA FOR APPROACHES, TYPE B | | |

0047 715- 05708 58.000 LFT | 45. 00000 2610. 00| 67. 25000 3900. 50]| 42. 27000 2451. 66
Pl PE, REI NFORCED CONCRETE, |1, DO.3=50, | |
15 IN. [ [ [

0048 801-07118 96.000 LFT | 5. 90000 566. 40| 5. 90000 566. 40| 18. 00000 1728. 00
BARRI CADE, 111-A | |

0049 801- 07119 48.000 LFT | 7. 40000 355. 20| 7. 40000 355. 20| 22. 00000 1056. 00
BARRI CADE, 111-B | |

0050 801- 06625 4.000 EACH 80. 00000 320. 00| 80. 00000 320. 00| 128. 00000 512. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0051 808- 75998 450. 000 EACH| 20. 00000 9000. 00| 20. 00000 9000. 00| 20. 00000 9000. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0052 611- 06497 5.000 EACH 150. 00000 750. 00| 215. 00000 1075. 00| 150. 00000 750. 00
MAl LBOX ASSEMBLY, S| NGLE | | |

0053 621- 06575 21600.000 SYS | 2. 28000 49248. 00| 0. 01000 216. 00| 2. 28000 49248. 00
SODDI NG,  NURSERY | | |

0054 621- 06567 87.000 MG | 1. 00000 87. 00| 0. 01000 0. 87| 1. 00000 87.00

I

WATER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/03
PAGE : 251 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 703, 323. 93 ROUTE : 218
CALL ORDER . 251 CONTRACT I D : RS-26923-A COUNTI ES : ADANS
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1145884 | (2) 35-1065659 | (3) 35-1139301
|L I C A CONSTRUCTI ON | BROOKS CONSTRUCTI ON | E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0055 304-07492 5500. 000 TON | 23. 80000 130900. 00| 41. 00000 225500. 00| 32. 20000 177100. 00
W DENI NG WTH HVA, TYPE A | | |
SECTI ON TOTALS | $ 1,075, 007. 47| $ 1,145, 733.56| $ 1,373,616.60
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 1,075,007. 47| $ 1, 145,733.56| $ 1,373,616.60




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 261 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 357,518.53 ROUTE : 90
CALL ORDER . 261 CONTRACT I D : RT-26697-A COUNTI ES : ELKHART LAGRANGE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . TOLL ST. JOSEPH OTHERS
CONTRACT TIME : 10/01/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1185040 NI BLOCK EXCAVATI NG | NC. $ 1,703,781.50 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,719,384.75 100. 9158%
3 35-1139301 E & B PAVING |NC $ 1,809, 364. 14 106. 1969%
4 35-1065659 BROCKS CONSTRUCTI ON $ 1,861,983.90 109. 2853%
5  35-1120685 VALSH & KELLY, |NC. $ 1,872,863.80 109. 9239%
| (1) 35-1185040 | (2) 35-0918397 | (3) 35-1139301
| N BLOCK EXCAVATING | NC. | RETH RILEY CONSTRUCTION | E & B PAVING | NC
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  WEDCGE AND LEVEL

[
0001 105- 04655 3.000 MOS | 300. 00000 900. 00| 100. 00000 300. 00| 100. 00000 300. 00

TEMPORARY CHANGEABLE MESSAGE SI GN |
REMOTELY PROGRAMVABLE |

FI ELD OFFI CE COMVUNI CATI ONS EQUI PMENT | | |
0002 110- 01001 LUMP|  75000. 00000 75000.00]  23410. 00000 23410.00|  22500. 00000 22500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 322528.000 SYS | 1. 00000 322528. 00| 0. 13000 41928. 64] 0. 75000 241896. 00
SURFACE M LLI NG, ASPHALT | | |
0004 304- 07491 250.000 TON | 150. 00000 37500. 00| 110. 00000 27500. 00| 30. 00000 7500. 00
HVA PATCHING, TYPE C TYPE C | | |
0005 401- 07337 26609. 000 TON | 39. 00000 1037751. 00| 51. 29000 1364775. 61| 50. 16000 1334707. 44
QA-HVA, 5, 76, SURFACE, 9.5 mm--SMA | |
0006 406- 05520 82.000 TON | 100. 00000 8200. 00| 439. 00000 35998. 00| 236. 00000 19352. 00
ASPHALT FOR TACK COAT | | |
0007 801-01093 4.000 EACH 1100. 00000 4400. 00| 600. 00000 2400. 00| 750. 00000 3000. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0008 801- 06207 25800.000 LFT | 1. 00000 25800. 00| 1. 05000 27090. 00| 1. 00000 25800. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | [
0009 801- 06640 32.000 EACH 100. 00000 3200. 00| 70. 00000 2240. 00| 100. 00000 3200. 00
CONSTRUCTI ON SIGN, A | |
0010 801-06710 55.000 DAY | 18. 00000 990. 00| 14. 00000 770. 00| 18. 00000 990. 00
FLASH NG ARROW S| GN | | |
0011 801-06775 LUMP|  40000. 00000 40000. 00]  45100. 00000 45100. 00| 8300. 00000 8300. 00
MAI NTAI NI NG TRAFFI C | | |
0012 801-09133 6.000 EACH 9200. 00000 55200. 00| 5500. 00000 33000. 00| 7000. 00000 42000. 00
| |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 261 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 357,518.53 ROUTE : 90
CALL ORDER . 261 CONTRACT I D : RT-26697-A COUNTI ES : ELKHART LAGRANGE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . TOLL ST. JOSEPH OTHERS
SET- AS| DE :
| (1) 35-1185040 | (2) 35-0918397 | (3) 35-1139301
| NI BLOCK EXCAVATI NG, | NC. | RFRETH RI LEY CONSTRUCTI ON | E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 808- 75007 125083. 000 LFT | 0. 12000 15009. 96| 0. 16000 20013. 28| 0. 12000 15009. 96
LINE, PAINT, SOLID, WHITE, 6 IN. | |
0014 808- 75047 107137.000 LFT | 0. 12000 12856. 44| 0. 16000 17141. 92| 0. 12000 12856. 44
LI NE, PAINT, SCOLID, YELLOW 6 IN. | |
0015 808- 75996 1252. 000 EACH 3. 00000 3756. 00| 7. 35000 9202. 20| 4. 00000 5008. 00
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0016 808- 75998 1252. 000 EACH 21. 00000 26292. 00| 27. 25000 34117. 00| 21. 00000 26292. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0017 808-96075 62542. 000 LFT | 0. 55000 34398. 10| 0. 55000 34398. 10| 0. 65000 40652. 30
LINE, THERMOPLASTIC, BROKEN, WH TE, 6 | | |
I'N I I |
SECTI ON TOTALS | $ 1,703, 781. 50| $ 1,719, 384. 75| $ 1,809, 364. 14
------------------------------------------ e o m m e e e e e e e e et m e et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao
CONTRACT TOTALS | $ 1,703, 781.50| $ 1,719, 384. 75| $ 1,809, 364. 14




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 25/ 03
PACGE : 261 -3

LI NE, THERMOPLASTI C, BROKEN, WHI TE, 6 | |

ENG NEER S ESTI MATE: $ 2, 357,518.53 ROUTE : 90
CALL ORDER . 261 CONTRACT I D : RT-26697-A COUNTI ES : ELKHART LAGRANGE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . TOLL ST. JOSEPH OTHERS
SET- AS| DE :
| (4) 35-1065659 | (5) 35-1120685 [
| BROOKS CONSTRUCTI ON | WALSH & KELLY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 WEDGE AND LEVEL
I I |
0001 105- 04655 3.000 MG | 150. 00000 450. 00| 400. 00000 1200. 00|
FI ELD OFFI CE COVMUNI CATI ONS EQUI PMVENT | | |
0002 110-01001 LUWP| 23750. 00000 23750. 00| 30000. 00000 30000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 322528.000 SYS | 0. 80000 258022. 40| 0. 60000 193516. 80|
SURFACE M LLI NG ASPHALT | | |
0004 304-07491 250.000 TON | 80. 00000 20000. 00| 50. 00000 12500. 00|
HVA PATCH NG TYPE C TYPE C | | |
0005 401-07337 26609. 000 TON | 51. 00000 1357059. 00| 52. 50000 1396972. 50|
Q-HVA, 5, 76, SURFACE, 9.5 nm--SM | | [
0006 406- 05520 82.000 TON | 135. 00000 11070. 00| 140. 00000 11480. 00|
ASPHALT FOR TACK COAT | | |
0007 801-01093 4,000 EACH 750. 00000 3000. 00| 725. 00000 2900. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0008 801- 06207 25800. 000 LFT | 0. 60000 15480. 00| 1. 00000 25800. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 |IN | | |
0009 801- 06640 32.000 EACH 80. 00000 2560. 00| 95. 00000 3040. 00|
CONSTRUCTI ON SI GN, A | | [
0010 801-06710 55. 000 DAY | 16. 00000 880. 00| 18. 00000 990. 00|
FLASHI NG ARROW S| GN | | [
0011 801-06775 LUWP| 41400. 00000 41400. 00| 46000. 00000 46000. 00|
MAI NTAI NI NG TRAFFI C | | |
0012 801-09133 6. 000 EACH| 6000. 00000 36000. 00| 9150. 00000 54900. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
REMOTELY PROGRAMVABLE | [ |
0013 808- 75007 125083. 000 LFT | 0. 12000 150009. 96| 0. 12000 150009. 96|
LINE, PAINT, SOLID, WHI TE, 6 IN. | | |
0014 808- 75047 107137. 000 LFT | 0. 12000 12856. 44| 0. 12000 12856. 44|
LI NE, PAINT, SCOLID, YELLOW 6 IN. | | |
0015 808- 75996 1252. 000 EACH 3. 00000 3756. 00| 4. 00000 5008. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0016 808- 75998 1252. 000 EACH 21. 00000 26292. 00| 21. 00000 26292. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0017 808-96075 62542. 000 LFT | 0. 55000 34398. 10| 0. 55000 34398. 10|
|
|

I'N. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 261 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 357,518.53 ROUTE : 90
CALL ORDER . 261 CONTRACT I D : RT-26697-A COUNTI ES : ELKHART LAGRANGE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . TOLL ST. JOSEPH OTHERS
SET- AS| DE :
| (4) 35-1065659 | (5) 35-1120685 [
| BROOKS OONSTRUCTI ON | WALSH & KELLY |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 1,861, 983.90| $ 1,872,863. 80|
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

1, 861, 983. 90|

$ 1,872, 863. 80|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 514, 999. 98

TABULATI ON CF BI DS

CALL ORDER . 271 CONTRACT ID :
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON URBAN
SET- AS| DE :

VENDOR RANKI NG :

RT-26872- A
TALL

10/01/03 COWVPLETI ON DATE

ROUTE
COUNTI ES

PRQJECT( S)

DATE : 06/ 25/ 03
PAGE : 271 -1

1 35-1657131 M CH ANA CONTRACTI NG
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON

1-90
LAKE
N A
TOTAL % OVER
BI D LOWVBI D
265, 358. 00 100. 0000%
280, 965. 46 105. 8816%

| (1) 35-1657131
| M CHI ANA CONTRACTI NG

LINE NO/ | TEM CODE / ALT

|
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE

SECTI ON 0001  TOLL PLAZA REHABI LI TATI ON

[
0001 105-06845 LUWP| 360.

CONSTRUCTI ON ENG NEERI NG |

0002 105-07039 4.000 M3s | 1500.

FIELD OFFICE, B |

0003 110-01001 LUWP| 10300.

MOBI LI ZATI ON AND DEMCBI LI ZATI ON

I
0004 210-06717 LUWP| 3850.

ENVI RONVENTAL PLAZA CLEANI NG |

0005 210-06793 1.000 EACH 203400.

CANCPY , 60 FT. X 75 FT. |

0006 210-06793 1.000 EACH 8230.

CANCPY , DEMCLI TI ON AND REMOVAL

I
0007 210-07095 LUWP| 1955.

TEMPCRARY LANE CONTROLLER LI GHTS |

0008 210-07095 LUVP| 1655.

TEMPORARY PLAZA LI GHTI NG |

0009 801-01093 2.000 EACH 915.

TEMPORARY WORKSI TE SPEED LIM T SI GN |
ASSEMBLY FLASHI NG 45 nph |

0010 801-06640 12.000 EACH 135.
CONSTRUCTI ON SI GN, A |

0011 801-06710 60. 000 DAY | 32.
FLASHI NG ARROW SI GN |

0012 801-06775 LUWP| 1650.
MAI NTAI NI NG TRAFFI C |

0013 801-07119 48.000 LFT | 16.
BARRI CADE, I|11-B |

0014 801-09133 2.000 EACH 7250.

TEMPORARY CHANGEABLE MESSAGE SI GN |
REMOTELY PROGRAMVABLE |

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000
00000
00000
00000

00000

| (2) 35-1582109
| KANKAKEE VALLEY CONSTRUCTI ON

I
AMOUNT|

360.

6000

10300

3850.

203400

8230

1955.

1655.

1830

1620.

1920.

1650.

768.

14500.

|
00|

I
. 00|

I
. 00|

I
00|

I
. 00|

. 00|

I
00|

[
00|
|

. 00]
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 25/ 03
PAGE : 271 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 514, 999. 98 ROUTE : 1-90
CALL ORDER . 271 CONTRACT I D : RT-26872-A COUNTI ES : LAKE
LETTI NG DATE : 06/17/03 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-1657131 | (2) 35-1582109 [
| M CHI ANA CONTRACTI NG | KANKAKEE VALLEY CONSTRUCTI ON|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0015 807- 04962 2.000 EACH 2620. 00000 5240. 00| 2250. 00000 4500. 00|
LI GHT , LANE CONTROLLER | | [
0016 807- 86600 8.000 EACH 260. 00000 2080. 00| 375. 00000 3000. 00|
LUM NAI RE, ROADVWAY, H GH PRESSURE | |
SODI UM 100 WATT | |
SECTI ON TOTALS | $ 265, 358. 00| $ 280, 965. 46|
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e e e e e — i a =

CONTRACT TOTALS |

$ 265, 358. 00|

$ 280, 965. 46|







